RFP/TENDER ENQUIRY
E- MAIL / SPEED POST
Telefax-079-23243374
E-Mail: tech-nw@indiancoastguard.nic.in

Reply should be addresse Headquarters
to the Commander ‘ Coast Guard Region (NW)
ST - Udyog Bhavan
ST """ Post Box No. 09
Sector-11,
Gandhinagar ~ 382 010

[T

Quoting: 3463/3 | o 323 s

ROUTI

INVITATION OF Q. UOTATIONS FOR RATE CONTRACT TOWARDS YEARLY UNDER WATER
NES OF INTERCEPTOR CRAFTS ( M/S TDPL, GOA & M/S BRISTOL BOATS, KOCHI)
Dear Sir/ Madam,

1 Quotations in sealed cover are invited for rate contract for yearly under water routines of
Interceptor Crafts (M/s TDPL, Goa & M/s Bristol Boats, Kochi) to be undertaken only at Gujarat
Coast at respective base port of Crafts, as per the work package listed in enclosed schedule of
requirement (SOR).

2. General Information about the tender:-
(@)  Tender Reference no. : 3463/3 dated 2.3 Apr 18
(b)  -Last date and time for receipt of tenders : L5 May 18 at 1100 hrs
() Time and date for opening of tenders = May 18 at 1130 hrs

(d) Place of opening of tenders

Headquarters

Coast Guard Region (NW)
Block no 11 & 12, 7* Fioor
Sector-11, Udyog Bhavan

Gandhinagar

Gujarat — 382 017

(e) Address for communication:
The Commander ‘

[for Chief Staff Officer (Tech)]

Headquarters

Coast Guard Region (NW)

Sector-11, Udyog Bhavan

Post Box No. 09

Gandhinagar

Gujarat— 382 010



3. The tender shall be submitted in_single stage two-bid system, the Technical and
Commercial bids. The following enclosures are farwarded along with this enquiry to assist you in

preparing your technical and commercial offer: -

(a) Schedule of Requirements - Enclosure-l .. . _
(b) Standard Conditions of Contract - Enclosure-1I
(c) Guidelines for Preparation of Technical Bid - Enclosure - III
(d) Guidelines for Preparation of Commercial Bid - Enclosure = IV

4. Quotation shall remain valid for 180 days from the date of opening of Technical bid.

SUBMISSION/ OPENING OF TENDERS

5, Please quote our RFP no. and date of tender opening on sealed cover. Fallure to do so
will render your offer invalid.

6. The Technical and Commercial bids are to be submitted in two separate sealed envelopes,
duly marked as “Technical Bid for RFP 3463/3 dated2% Apr 18 " and “Commercial Bid for

RFP 3463/3 dated.2 3Apr 18 “. Both envelopes are to be placed in a bigger size envelope and
sealed. The bigger sized envelope is to be marked with RFP no & date with firm's name & address.

The quotes are to be super-scribed with your firm’s name, address, and official seal and ink signed
by an authorised representative of the refitting firm. The quotes are to be submitted under
original memo/letter pad, inter alia, furnishing the GST/TIN No./ VAT/CST No., Bank
Address with EFT account No. with the complete postal and e-mail address of the firm,
failing which their bid will not be considered for further evaluation. The quotes are to be
super-scribed with your firm's name, address, and official seal and ink signed by an authorised
representative of the Tenderer. Sealed Bids addressed to The Commander [for Chief Staff Officer
(Tech)], Headquarters Coast Guard Region (NW), Gandhinagar, should be dropped in tender box
marked as “TENDER BOX FOR REFIT” located at Guard Room/ Reception, or to be sent by
registered post so as to reach this office by 1100 Hrs on L5 May 18 No responsibility will be taken
for postal delay or non-delivery/non-receipt of tender documents.

7. Sealed quotations will be opened by a committee on due date and time. Your authorised
representative from the Company can attend the tender opening. If due to any exigency, the due
date for opening of tenders is declared as closed holiday, in such cases, the tenders will be opened
on next working day at the same time or any other day/time as intimated by the customer. The
date of opening of Commercial Bid will be intimated after acceptance of technical bids.

8. Tenders sent by FAX will not be considered. Tenders found in sealed box will only be
considered. To avoid any complications with regard to late Receipt/Non-receipt of Tenders, it may
please be noted that responsibility rests with the tenderer to ensure that tenders reach this office

before due date. Late quotes will be rejected outright.

9. In case your firm is not willing to quote due to any reasons, your regret should be sent well
before the due date, failing which your firm can be de-listed from the Contractor’s list.

10.  Commercial offers will be opened only of those firms, whose Technical offers have been
found suitable after technical evaluation. Further, negotiations will be made only with the lowest
bidder (L1) as determined by the committee. The date, time and venue fixed for this purpose will be
intimated separately.

Soowpey el



11. Earnest Money Deposit:  Bidders are requested to submit earnest money deposit (EMD)
for an amount of Rs. 2,50,000.00 (Rupees two lakh fifty thousand only) _ along with their
bids. The EMD should be submitted in the form of Fixed Deposit Receipt or bank guarantee from any
public sector banks or a private sector bank (ICICI, HDFC and Axis bank only) authorised to
conduct Govt business as per for DPM-16 (available in MoD website and can be provided on request)

in favour of “ The Commander, Coast Guard Region {NW) ". EMD is valid for a period of 45

. days_beyond.the.final bid validity period. EMD of the un-successful bidders would. be. retymed to. . ...

them at the &arliest after expiry of the final bid validity and latest on or before the 30th day after the
~ award of contract. The bid security of the successful bidder would be returned, without any interest
whatsoever, after the receipt of performance security from them as called for in the contract. EMD is
not required to be submitted by those bidders who are registered with Central Purchase
Organisation (e.g. DGS&D), National Small Industries Corporation (NSIC) or any department of MoD
or MoD itself. The EMD will be forfeited if the bidder withdraws or amends, impairs or derogate from
the tender in any respect within the validity period of their tender.

Evaluation Criteria

12, Loading of Cost for Items “Not Quoted”. The bidder has to submit item wise quote

for all the sections/sub-sections mentioned in the SOR (defect list) with commercial bid.
Any omissions/deviations to the SOR are to be recorded in the Record of Deviations and submitted
along with the ‘T’ Bid. In case a bidder fails to quote for a certain item/Defect List Serial,
their bid will be loaded by the amount quoted by the highest bidder for that particular
Item/ Defect List serial and this loading will be considered for determining the L-1.
CUSTOMER reserves the right to determine the qualification of a firm on this account.

Finalizing of L-1 Firm.

13.  The L-1 firm will be decided on sum total of cost of refit, services, applicable taxes and duties
(Including exemptions sought/granted) but exclusive of Octroi/ Entry Tax.

14.  Payment Terms. The Payment Terms for the Contract Price shall be as follows:-

(a) Repair Yard is to submit all the bills, pertaining to the work, within 30 days of
completion of the work to overseeing authority with certificate stating that the bills are full
and final and no other supplementary bills will be raised against this work. No bills will be
accepted thereafter.

(b) On successful completion of work, biils alongwith following relevant documents be
submitted for verification and processing to overseeing authority for onward dispatch to
PCDA (Navy).

Q) Pre-receipted invoice/bill in triplicate
(i) Work done certificate in triplicate
(i} Guarantee certificate in triplicate

Note: - All final bill payments are to be vetted and cleared by COA.

Standard Conditions of Contract {SCOC)

15, Firm shall be required to accept the SCOC. Additionally standard clauses regarding agents /
agency commission, penalty for use of undue influence, access to books of accounts, arbitration and
laws would be incorporated in the contract. A Contract will be signed between the
CSO (Tech)/RHQ (NW) and the shipyard/firm incorporating the SCOC at Enclosure II of this RFP,
which will form an integral part of the Contract.

Request for Information Conference (RFIC):- Not applicable



16.  All clarifications with respect to the work package to be considered resolved as per issued
RFP. The SOR (Enclosure I) and SCOC (Enclosure II) should be carefully considered while preparing
the bids. No revision of Commercial Bid would normally be permitted after opening of the Technical
Bid. No RFIC will be held as work package is very precise.

17. Technical Bids:

.. Thetechnical Bid is to be submitted strictly in accordance with Enclosure- ILI to this tender
enquiry. The repairing yard/ firm should have work shop facility in Gujarat coast.

18. Commercial Bid

The Commercial bid is to be submitted strictly in accordance with Enclosure - IV to this
tender enquiry. Defect list-item wise quote should be included in commercial bids. The
Commercial bid once opened, will not be subjected to unilateral revision by the firm, unless the firm
is called for price negotiations specifically and asked to justify the rates.

19. Performance Security Deposit

(a) Performance Security: Performance Security deposit payable to the
Purchaser is furnished by the Supplier in the form of a Performance Bank Guarantee
(PBG) issued by a public sector bank or a private sector bank authorized to conduct
government business, in the prescribed format within _thirty days from
the date of contract. At present, ICICI Bank Ltd, Axis Bank Ltd. and HDFC

Bank Ltd. are the three private sector banks authorized to carry out
government transactions. The performance security  deposit  is meant to
compensate the Purchaser for any loss suffered due to failure of the supplier to

complete his obligations as per contract. Preferably, performance security is payable by the
supplier at the rate of 10% of the contract value. PBG should remain valid for a period
of_sixty days beyond the date of completion of contractual obligations,
including warranty. The PBG is returned to the supplier on successful completion of
all his obligations under the contract. In case the execution of the contract is delayed beyond
the contracted period and the purchaser extension of delivery period, with or without LD, the
supplier must get the BG revalidated, if not already valid. The format of the PBG is given in
Form DPM-15.

(b) The PBG furnished towards security deposit for due performance of the
contract upto completion of supplies, continues to be held as a Warranty Bank Guarantee
during the warranty period. This obviates the need to obtain a fresh WBG  from  the
supplier on commencement of the warranty period, with corresponding return of
the earlier one given as Security Deposit. Accordingly, the PBG already acts as
and should be relabeled as Performance/Warranty Bank Guarantee as the same s
furnished by the supplier in terms of Sub-para’ 7.7.1 of DPM to cover due
performance of the contract not only upto completion of supplies but also upto 60 days
beyond the warranty period (completion of all contractual obligations). This aspect
is clarified in the revised Sub-para 7.7.1 at Serial 31 of Section-2.



20. Risk & Expense Purchase : Risk and expense purchase is undertaken by the purchaser in
the event of the supplier failing to honour the contracted obligations within the stipulated period and
where extension of delivery period is not approved. While initiating risk purchase at the cost and
expense of the supplier, the purchaser must satisfy himself that the supplier has failed to deliver and
has been given adequate and proper notice to discharge his obligations. Whenever risk purchase is
resorted to, the supplier Is liable to pay the additional amount spent by the government, if any, in

-~ ... procuring the said contracted good/ service. through a.fresh.contract, i.e. the defaulting supplier has

to bear the excess cost incurred as compared with the amount contracted with him. Factors like
‘method of recovering such amount should also be considered while taking a decision to invoke the
provision for risk purchase. A standard risk and Expense purchase clause is given in part IV of
Appendix C of DPM-09. :

Conditions under which this RFP is issued.

21, This RFP is being issued with no financial commitment and Customer reserves the right to
change or vary any part thereof at any stage. The Customer reserves the right to reject any or all of
the offers without assigning any reason whatsoever. The Customer also reserves the right to
withdraw the RFP should it be so necessary at any stage. The Contractor will not have any objection
on working of reps of the firm having AIAMC/Registered with the Coast Guard during the period of
refit in the premises. The Contractor will allow the reps of the firm having AIAMC with ICG during
refit and will assist ship’s staff to arrange necessary security approvals. Also ICG will have the right
to delete the work package for equipment for AIAMC has been under consideration at the time of

issuing RFP and finalized later.

22, Please acknowiedge receipt.

Thanking you,

PTO(R&R)
for Commander
Coast Guard Region (NW)

Enclosures: - As above by e- malil

Copy to:

The Commander

Coast Guard DHQ-1 {Gujarat)
Post Box no. 25

Porbandar — 360 575

The Commanding Officer
ICGS Vadinar

The Commanding Officer
ICGS Mundra

The Commanding Officer
1CGS Jakhau

The Commanding Officer
ICGS Veraval



Enclosure I of RHQ (NW) letter '
3463/3 dated /3 Apr 18

[Refer to para 3 (a) of RFP]

SCHEDULE OF REQUIREMENTS (SOR)

Annexure 1 — Particulars of Vessel on which work Is required to be carried out.

Annexure 2- Quantified Work Package (comprehensive scope of work that contains break-up of
individual jobs to be completed including survey, dismantling and inspection, routines and repair to
be carried out, consequent repair, trials and comprehensive list of services required. such as
dry docking, berthing, jetty services (electricity, accommodation, phone, fresh water, fire main),

cranes facilities, tugs and pilot charges.

Annexure 3 ~ Quality Inspection Schedules/QAP (minimum and essential parameters that are
required to be achieved for the scope of work to be deemed as satisfactorily completed)

Annexure 4 — Extract of relevant Navy/Coast Guard orders as applicable pertaining to the scope of
work, such as 'Paint Schemes', "Hull Survey and Ratification Procedure’, 'Survey of Anchor Chain
Cable', 'Entry into Confined Spaces and Precautions thereof, Additionally, requirements for Gas Free
& Man Entry Certificates; Fire Sentries, and Administrative Support to OEMs, and Pumping out
facilities & Removal of Debris/Waste Material should be clearly specified as applicable.

Note: Above mentioned subject are deliberated below at the respective Annexures.



Annexure-1 to Enclosure — I

PARTICULARS OF VESSEL

ICs Ex M/s Bristol Boats, Kochi

. ...Name of the Vessel . ..........

Built by
Overall Length

Breadth

Draught (Light ship) Mean
Draught (Full load) mean
Speed (Max)

Propulsion

INTERCEPTORCRAFTS ... ., . ... . .. .. ..

based at Jakhau/ Vadinar/Mundra
M/s Bristol Boat (Kochi)

9.0 Mtrs

3.25 Mtrs

0.65 Mtrs

0.67 Mtrs

40 KN

2 X 250 HP OBMs (02 nos)

PARTICULARS OF VESSEL

1Cs Ex M/s Timblo Dry docks Pvt Ltd, Goa

Name of the Vessel

Built by
Overall Length

Breadth

Draught (Light ship ) Mean

Draught (Full load ) mean
Speed (Max)

Propulsion

INTERCEPTOR CRAFTS
based at Veraval/ Jakhau

M/s TDPL, Goa
9.8 Mtrs

3.10 Mtrs

0.55 Mtrs

0.58 Mirs

37 KN

2 x 250 HP OBMs (02 nos)



1.

Annexure-2 to Enclosure-1

QUANTIFIED WORK PACKAGE

Comprehensive scope of work is as follows:-

ROUTINES ON ICs EX-M/s BRISTOL
1C-110,IC-111, IC-112 & IC-113

TRHQ (NW) REMARKS

DL NO
HA-1001 | BOAT TO BE HOISTED ON CHOCKS/CRADLE MAKING SURE THAT | DO. MATERIAL  YARD
BEARING SURFACES ADEQUATELY CUSHIONED. CHOCK/CRADLE CG | SUPPLY.
SUPPLY. PROVISION OF CRANE FOR LIFTING ICs FOR BOTH 157 & 2'°
VERSION, CUSHIONING ARRANGEMENTS, LIFTING FROM ALONGSIDE
JETTY TO CHOCKS, UN-HOIST AND LIFTING FROM CHOCKS TO
ALONGSIDE JETTY POST ROUTINES ETC. ARE YARD/FIRM LIABILITY.
(SLING FOR HOISTING THE ICs WILL BE PROVIDED BY ICG)
HA-1002 | CLEAN THE MARINE GROWTH WITH WOODEN SCRAPPERS SOON AFTER | DO.  MATERIAL  YARD
HOISTING THE IC ON CHOCK SUPPLY.
HA-1003 | WASH WITH FRESH WATER AND RUB WITH GRADE 220 EMERY PAPER | DO.  MATERIAL  YARD
AND SMOQTHEN THE SURFACE. CLEAN WITH MILD DETERGENT IN | SUPPLY.
WARM WATER AND INSPECT FOR CRACKS & PEELING OF GEL COAT.
DAMAGED AREA IF ANY TO BE REPAIRED PRIOR PAINTING.
HA-1004 | FIXED FENDERS APPROXIMATE LENGTH 5 MTRS TO BE RENEWED AS | DELETE. UNDERTAKE
PER SAMPLE. (RENEWAL OF FENDERS REQUIRE HOISTING OF BOAT ON | UNDER DFP  AS PER
CHOCKS AND APPROXIMATE 5 MTRS FENDER GETS DETERIORATED) ACTUAL REQUIREMENT OF
| RESPECTIVE CRAFT.
HA-1005 | POST SURFACE PREPARATION, ANTIFOULING PAINT TO BE PAINTED AS | DO. PAINT YARD SUPPLY

PER THE FOLLOWING PAINT SCHEME. APPROXIMATE AREA 40 $Q. MTR.
PAINT MANUFACTURER: INTERNATIONAL (M/s AKZONOBEL). PAINT
YARD SUPPLY

SL | LOCATION PAINT DESCRIPTION COAT| DFT [ PSR
NOS
1 | EXTERIOR INTERSWIFT 6800 HS| 1 |[1253.47
UNDER WATER | BMA 688 BROWN
INTERSWIFT 6800 HS| 1 |[1253.47
BMA 684 RED
BOOT TOP INTERSWIFT 6800 BLACK | 1 [125 [3.47
AFTER FIRST 02
COATS AS INTERSWIFT 6800 BLACK | 1 | 125 |3.47
MENTIONED
ABOVE
2 |SHIPSIDE& | INTERGUARD 269 EPOXY | 1 [50 |6.58
SUPER PRIMER EGA 088/A RED
STRUCTURE INTER TUF 262 KHA 303/A | 1 | 175 [2.92
RED AS A TIE COAT
INTERGUARD 263| 1 |75 [5.32
FAJO34/A LIGHT GREY
INTER  THANE 990 2 |50 |7.98
PHBOOS/A WHITE FINISH
COAT

AS PER PAINT SCHEME.
YARD TO UNDERTAKE
SPRAY PAINTING.




"HA-1006 | BOAT TO BE SHIFTED FROM CRADLE/CHOCKS (AS 2 VERSION) FOR ] DO.
PAINTING OF UNDERWATER/HULL AREA COVERED BY CHOCKS/ CRADLE
BEARING SURFACES IN 1°T VERSION.
HA-1007 | CLEANING & PRESSURE TESTING OF FUEL TANK AND REPLACEMENT OF | DO, PRESSURE TESTING
FUEL TANK MANHOLE DOOR JOINT AND DEFECTIVE FASTENERS. (FUEL | TO BE CARRIED OUT
TANK CAPACITY: 380 LTRS.) UNDER AWRF IF ANY
o REPAIR WORK | .
UNDERTAKEN.
HA-1008 | GEL COATING OF AREA ABOVE UNDERWATER TO BE CARRIED OUT. | DELETE. PAINTING
(APPROX. AREA 19X1 MTR). COVERED IN HA-1005
HA-1009 | LOAD TESTING 04 NOS LIFTING HOOK TO BE CARRIED OUT AND LOAD | DO.
TESTING CERTIFICATE TO BE PROVIDED
HA-1010 | LOAD TESTING OF 09 IN NOS STAG HORN TO BE CARRIED OUT. (NON | DELETE,
DESTRUCTIVE TEST BE UNDERTAKEN AS PER CGHQ POLICY)
HA-1011 | PAINTING OF DRAUGHT MARKING STICKERING OF COAST GUARD NAME | DO. YARD TO CATER FOR
WITH EMBLEM AS PER SAMPLE PAINTING OF  SHIP'S
BAND, PENNANT NO. AND
WRITING OF “INDIAN
COAST GUARD"/
"HUQHNT  EETERLO”
AS PER CGBR 382. PAINT
, YARD SUPPLY.
HA-1012 | INSPECTION OF VOID SPACE FOR LEAK PROOF TEST AND REPAIRING | DELETE. SS TO SURVEY
TO BE CARRIED OUT IF ANY. '
HA-1013 | PAINTING OF DECK AREA WITH ANTI SKID PAINT TO BE CARRIED OUT. | DELETE. SS TO DEMAND
PAINT ASIAN GREY. PAINT SCHEME M/S AKZO NOBLE. APPROXIMATE | PAINT AS PER QUARTERLY
AREA 10X8 SQ. FT. PAINT YARD SUPPLY. ALLOWANCE GIVEN 1IN
CGBR-382 AND APPLY THE
SL | PAINT DESCRIPTION COAT | DFT | PSR || sAME ON DECK AND
NOS CABIN,
() | INTERGUARD 269 EPOXY PRIMER EGA 088/A | 1 50 | 6.58
RED
(i) | INTER TUF 262 KHA 304/A BLACK 1 150 | 3.4
(iii) | *INTERGUARD 740 STGNAL GREEN 1 507 | 7.14
* GRID TO BE MIXED TO PROVIDE ANTISKID SURFACE
HA-1014 | PAINTING OF CABIN AREA TO BE CARRIED OUT. PAINT SIGMA WHITE. | DELETE. SS TO DEMAND
APPROXIMATE AREA 18X4 SQ. FT. PAINT YARD SUPPLY. PAINT AS PER QUARTERLY
ALLOWANCE GIVEN IN
SL | PAINT DESCRIPTION COAT | DFT | PSR || -GBR-382 AND APPLY THE
NOS SAME ON DECK AND
() | INTERGUARD 269 EPOXY PRIMER EGA 088/A | 1 50 |6.58 | CABIN.
RED
(i) | INTER TUF 262 KHA 303/A RED AS A TIE| 1 | 175 | 2.92
COAT
(i) | INTERGUARD 262 FALO34/A LTGHT GREY 1 75 15.32
(iv) | INTERTHANE 990 PHBOOS/A WHITE FINISH | 2 50 |7.98
COAT




ROUTINES ON ICs (Ex-M/s TDPL IC-121, IC-122, 1C-125, IC-126 AND

Ex-M/s BRISTOL IC-303 & 1C-304)

DL SL DESCRIPTION RHQ (NW) REMARKS

HA-1001 | BOAT TO BE HOISTED ON CHOCKS/CRADLE MAKING SURE THAT|DO. MATERIAL  YARD
BEARING SURFACES ADEQUATELY CUSHIONED. CHOCK/CRADLE CG | SUPPLY,

... SUPPLY, PROVISION OF CRANE FOR LIFTING ICs FOR BOTH 15T 2N ]
T VERSION,  CUSHIONING ARRANGEMENTS, LIFTING FROM ALONGSIDE | o

JETTY TO CHOCKS, UN-HOIST AND LIFTING FROM CHOCKS TO
ALONGSIDE JETTY POST ROUTINES ETC ARE YARD/FIRM LIABILITY.
(SLING FOR HOISTING THE ICs WILL BE PROVIDED BY ICG)

HA-1002 | MARINE GROWTH TO BE CLEANED WITH WOODEN SCRAPERS SOON | DO.  MATERIAL  YARD
AFTER HOISTING THE IC ON CHOCK. WASH WITH FRESH WATER AND | SUPPLY.
RUB WITH GRADE 220 EMERY PAPER TO SMOOTHEN THE SURFACE.

HA-1003 | CLEAN WITH MILD DETERGENT IN WARM WATER AND INSPECT FOR | DO. MATERIAL  YARD
CRACKS & PEELING OF GEL COAT. DAMAGED UNDERWATER AREA TO BE | SUPPLY.
REPAIRED PRIOR PAINTING.

HA-1004 | FIXED FENDERS APPROXIMATE LENGTH 5 MTRS TO BE RENEWED AS | DELETE. UNDERTAKE
PER SAMPLE. (RENEWAL OF FENDERS REQUIRE HOISTING OF BOAT ON | UNDER DFP  AS  PER
CHOCKS AND APPROXIMATE 5 MTRS FENDER GETS DETERIORATED) ACTUAL REQUIREMENT OF

RESPECTIVE CRAFT.
HA-1005 | POST SURFACE PREPARATION, ANTIFOULING PAINT TO BE PAINTED AS | DO. PAINT YARD SUPPLY

PER THE FOLLOWING PAINT SCHEME. APPROXIMATE AREA 40 SQ. MTR.
PAINT MANUFACTURER: INTERNATIONAL (M/s AKZONOBEL). PAINT

YARD SUPPLY
SL | LOCATION PAINT DESCRIPTION COAT |DFT |PSR
NOS
INTERSWIFT 6800 HS| 1 125 [3.47
EXTERIOR | pMA 688 BROWN
UNDER
WATER INTERSWIFT 6800 HS| 1 125 | 3.47
. BMA 684 RED
BOOT TOP INTERSWIFT 6800 | 1 125 |3.47
AFTER FIRST | BLACK
02 COATS AS I INTERSWIFT 6800 1 |125 |3.47
MENTIONED | g ack
ABOVE
INTERGUARD 269 EPOXY 1 |50 [6.58
PRIMER EGA 088/A RED
INTER TUF 262 KHA| 1 175 |2.92
SHIP SIDE & | 303/A RED AS A TIE
5 COAT
SUPER INTERGUARD 263 1 75 5.32
STRUCTURE | FAJ034/A LIGHT GREY
INTER THANE 990 2 |50 |7.98
PHBO0S/A WHITE FINISH
COAT

AS PER PAINT SCHEME.
YARD TO UNDERTAKE
SPRAY PAINTING.
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APPROXIMATE AREA 18X4 SQ. FT. PAINT YARD SUPPLY.

SL | PAINT DESCRIPTION COAT DFT | PSR
NQS

(i) | INTERGUARD 269 EPOXY PRIMER EGA | 1 50 !6.58
088/A RED

(i) | INTER TUF 262 KHA 303/A RED AS A TIE | 1 175 | 2.92
COAT

(iii) | INTERGUARD 263 FALO34/A LIGHT |1 75 |5.32
GREY

(iv) | INTERTHANE 990 PHBOOS/A WHITE | 2 50 |7.98
FINISH COAT

-HA-1006 | BOAT TO BE SHIFTED FROM CRADLE/CHOCKS (AS 2" VERSION) FOR | DO
PAINTING OF UNDERWATER /HULL AREA COVERED BY CHOCKS/ CRADLE
BEARING SURFACES IN 157 VERSIONC.
HA-1007 | FUEL TANK (CAP: 625 LTRS) TO BE INTERNALLY CLEANED. PRESSURE | DO. PRESSURE TESTING
TESTING TO BE CARRIED OUT IF ANY REPAIR IS DONE IN TANK. TO BE CARRIED OUT
UNDER AWRF IF ANY
REPAIR. -~ ‘WORK|
UNDERTAKEN,
HA-1008 | GEL COATING OF AREA ABOVE UNDERWATER TO BE CARRIED OUT. DELETE. PAINTING
COVERED IN  HA-1005
HA-1009 | LOAD TESTING 04 NOS LIFTING HOOK TO BE CARRIED OUT AND LOAD | DO.
TESTING CERTIFICATE TO BE PROVIDED
HA-1010 | PAINTING OF DRAUGHT MARKING STICKERING OF COAST GUARD NAME | DO. YARD TO CATER FOR
WITH EMBLEM AS PER SAMPLE PAINTING OF  SHIP'S
BAND, PENNANT NO. AND
WRITING OF “INDIAN
COAST GUARD”/
"GEAEEE HTHY T Lh
HEEHEEE AS PER
CGBR 382. PAINT YARD
SUPPLY.
HA-1011 | INSPECTION OF VOID SPACE FOR LEAK PROOF TEST AND REPAIRING | DELETE. SS TO SURVEY.
TO BE CARRIED OUT IF ANY.
HA-1012 | PAINTING OF DECK AREA WITH ANTI SKID PAINT TO BE CARRIED OUT. | DELETE. SS TO DEMAND
PAINT ASIAN GREY. PAINT SCHEME M/S AKZO NOBLE. APPROXIMATE | PAINT AS PER QUARTERLY
AREA 10X8 SQ. FT. PAINT YARD SUPPLY. ALLOWANCE GIVEN 1IN
CGBR-382 AND APPLY THE
Sl | PAINT DESCRIPTION COAT DFT | PSR |/ saAME ON DECK AND
NOS CABIN.
(i) | INTERGUARD 269 EPOXY PRIMER EGA | 1 50 |6.58
088/A RED
(i) | INTER TUF 262 KHA 304/A BLACK 1 150 | 3.4
(iii) | *INTERGUARD 740 SIGNAL GREEN 1 50 |7.14
*GRID TO BE MIXED TO PROVIDE ANTISKID SURFACE
HA-1013 | PAINTING OF CABIN AREA TO BE CARRIED OUT. PAINT SIGMA WHITE. | DELETE. SS TO DEMAND

PAINT AS PER QUARTERLY
ALLOWANCE GIVEN 1IN
CGBR-382 AND APPLY THE
SAME ON DECK AND
CABIN.
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3.

The following Is to be included in scope of work:

(a)  All sub-contractors for undertaking repairs on equipment & Machinery to be approved
by CG Overseeing authority/ COA.

(b)  Cost of removal and refitting of paneling, lagging and insulation removed during

defectation is to be included in the quoted cost. No additional cost for additional degutting
= and regutting will be admissible. - e R T

e wp

(c) Ship’s hull/structure, all  welded jolnts which are accessible and visible are to be
checked.

(d)  Allin way jobs whether specified or not in RHQ remarks are to be undertaken by yard
within the quoted price.

(e}  Yard have to be in possession of yard supply items prior starting the jobs and
forward a copy of list of items to CG refitting authority.

() Works to be carried out as per the directives of CG Overseeing authority based on the
approved defect list/ work package. -

(g) Any hold up in timely completion of refit is to be intimated to COA at least 05 days
prior to scheduled completion of refit and in addition weekly progress report of refit is to be
forwarded to refit coordinator.

(h)  Calibration/test certification would be carried out by yard through authorised agencies
and calibration/test certificates issued for calibration of gauges.

§)] Conduct of Routines/Refit: The routines are to be undertaken at base port
only. The likely duration of work package on each boat is 10 days only. The Details
of ICs under this region are as follows.

() IC BOAT (MAKE — M/S TIMBLO DRY DOCK PVT LTD,GOA)

SL NO | SHIP BASED AT
(i) IC-121 VERAVAL
(i) I1C-122 VERAVAL
(i) IC-125 JAKHAU
(iv) IC-126 JAKHAU
(i) IC BOAT (MAKE — M/S BRISTOL BOATS, KOCHI)
SL NO | SHIP BASED AT
(i) IC-110 VADINAR
(i) ic-111 JAKHAU
(iii) 1C-112 JAKHAU
(iv) 1C-113 VADINAR
(v) 1C-303 MUNDRA
(vi) 1C-304 MUNDRA
UTG Report. NA
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6.

7.

Spares and Materials

(a) Spares required for any equipment which are CG supply if any, will be procured by
yard against inability List / NACs approved by CGRPS/Refitting authority from the authorised
dealer. Spares for equipment for which authorised agencies are not available would be
procured on competitive basis on approval of overseeing authority. Spares procured through
shipyard would be reimbursed at actuals plus 7:5 % overheads on landed cost. Taxes,
duties etc. will be paid on actuals on production of documents. Procurement of spares
through shipyard will be authorised by Overseeing authority after ascertaining availability of
sanction.

b Unless otherwise  specified in  defect List, all spares and material for
undertaking jobs as per above defect list in Para (1) will be Yard supply .

Trials

(a)  Yard to provide Test and trials reports as per format. SS to hand over copy of format
for test and trial report.

(b)  On completion of refit, yard to conduct Basin /Harbour Trials for all major
machineries on which routines/rectification of defects were undertaken and defects if any are
to be liquidated prior to Sea Trials.

Association of Surveyor. NA
Dry Docking. Dry Docking of the craft/boat to be done as per docking plan. The

craft should be docked within 02 days of commencement of Refit/Routine and U/W hull survey be
carried out.

8.

Paints. The paint is to be applied as per approved paint scheme mentioned against

each defect serial. Paint yard supply.

0.

Terms and Conditions. In addition to above following addltlonal terms and conditions

are to be accepted by all the shipyards.

10.

(a)  All defects /jobs marked in the defect list as “DO” and as agreed whether quoted
or not are to be undertaken by the ship vyard under this contract within cost agreed
during the CNC,

(b)  No advance payment will be made to the yard.

(c)  The shipyard do not have privilege of offloading the ‘Complete Refit Work Package’ to
a third party.

Guarantee.

(a) 10% of the refit cost will be withheld for six months from date of completion of refit
for iquidating guarantee defects or yards shall provide six month bank guarantee. Guarantee
defects will be liquidated as follows:

(i) The yard would send their rep to ship’s base port i.e. Veraval/ Jakhau
/Mundra / Vadinar and rectify the same within a reasonable period of time on
establishing that the defects are of guarantee nature.
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(n All guarantee defects are to be liquidated within 07 days of intimation or else
the defect will be liquidated by alternate trade agency and cost of repairs would be
payable by the refitting yard. The bill towards such repairs is to be paid within 03
weeks from receipt of bill, failing which the cost will be adjusted against the balance

10% refit cost.

. (b}  Yard undertaking the refit will prowde guarantee for S[x Months for workmanshlp
“and'material supplied. .

11. Growth of work. Growth of work is not envisaged. In case of inescapable requirement of
any growth in underwater work/ other work the same will be addressed as per DPM 09 provisions.

12.  Safety Precautions. The Ship repair yard shall take adequate and necessary precautions
regarding the safety of the ship, men and material. He shall also indemnify to the Coast Guard

(Refit Overseeing Team) against any claim for compensation arising out of the negligence on the
part of the Ship repair yard/OEMs/subcontractors.

13.  Noise and Vibration Trials. Not applicable.

14. Commencement of refit. Refitting yard is to commence refit from the effective date of
contract or as directed by ICG.

15 Commercial Bid, The quotation should be valid for a minimum period of 180
days from the date of opening of Technical Bid. All terms & condition should be accepted in

totality.

16. The vyard winning the contract will be required to submit descriptive defect list item
wise quotation of the work package to RHQ within 10 days of conclusion of CNC (if
required)

COMPREHENSIVE LIST OF SERVICES:

17.  Yard Services. The vard has to cater for hoisting of boats on cradle using crane
facility.

18. Provision of Accommodation during refit. Nil view the routines to be undertaken in
the base port only.
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Annexure-3 to Enclosure-1

QUALITY INSPECTION SCHEDULES/ QAP

1. Certain guidelines have been drawn in the succeeding paragraphs for compliance and for
successful completion of the refit within sanctioned amount.

2. All jobs are-to commence within 02 days of start of refit. In case shipyard is unable fo
complete the jobs prior to post refit sea trials, the same jobs would be liquidated by respective
Stations under the delegated financlal powers at yard’s risk and cost.

3. The overall Refit is to be supervised and overseen by concerned Contract Operating Authority
(i.e. DHQ/CG STATION/CGRPT/CGOT).

4, Refit progress meetings are to be held weekly and as and when required basis to ensure
timely completion of refit. A copy of the minutes of refit progress meeting is to be forwarded to

RHQ (NW).

5. A very close check should be maintained on the quality of work and meeting the cardinal
dates as scheduled.

6. A BAR Chart for the refit is to be obtained from the Shipyard and to be forwarded to RHQ at
an early date. Since there are Liquidated Damages clauses in the Refit Order, CG should in turn
ensure that all reasonable assistance is provided to yard personnel.

7. No further Supplementary Defect List is to be included.

8. Work completion Certificate must be carefully  scrutinized and only the CO should be
nominated to sign the certificate.  All work done certificates, CRVs etc for work undertaken/spare
supplied satisfactory should be signed and submitted to yard before the ship’s departure for base
port (if refit is being undertaken place other than base port). A statement of WDCs/CRVs, if any,
not cleared is to be forwarded with justification/ reasons before ship’s departure.

0. Bills should be closely scrutinized to ensure that the amounts claimed corresponds to the
written authorizations issued and that there is no duplication. A copy of bills with a copy of
enclosures cleared by concerned DHQ should be endorsed to RHQ for reference and records.

10. It is to be ensured that jobs are undertaken as per defect list and as finalised during RFIC.

Deletions, if any, are to be undertaken only with prior approval of RHQ (NW).

11.  In case of unsatisfactory progress of refit/offloaded work, Headquarters Coast Guard
Region(NW) reserves the right to cancel the same with the Repair yard without assigning any
reason thereof and undertake the work through another repair agency, at the refitting yard's cost
and risk.

12,  If the time taken for refit completion exceeds more than stipulated period of 10 days
and such delays attributed to the vard, liquidated damages @ 0.5% of the total cost of the refit for
every week, will be levied on the yard, subject to maximum 10% of total cost of refit. In case, the
delay in refit completion is not attributable to the yard, the case for wavier of LD with justification is
to be forwarded to RHQ for consideration and approval.

13, Vetting of demands of spares in refit by overseeing authority should be discontinued. On
receipt of indent concerned COA/ Overseeing authority to ask quotation from the yard. On receipt
of quotation and confirmation of non availability of spares with Coast Guard, concemed COA/
Overseeing authority is to issue supply order within 24 hours.
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14, Necessary duty exemption certificates in respect of NA spares procured by the Yard dur!ng
the refit of the ship are to be issued by the concerned COA/ Overseelng authority.

15.  Refit Contract is to be implemented in toto.
16.  The yard is to offload all subcontractor jobs within 02 days of start of refit.

18. Ships underwater hull will be cleaned after dry docking as per scope of work.

19.  Survey of hull énd machinery as specified in the defect list.
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Annexure-4 to Enclosure-l

EXTRACT OF POLICY LETTERS GUIDELINES ON SURVEY OF HULL & REPAIRS, PAINT
SCHEME, SURVEY OF ANCHOR & CABLE, UNDERLAY SCHEME

AS SPECIFIED IN THE MAINTENANCE SCHEDULE.
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PREAMBLE

This contract No. 3463/3 is made on this day, the day of 18 at
Gandhinagar, between the president of India represented by Commander Coast
Guard Region (NW), Indian Coast Guard, Ministry of defence, Govt, of
India, Sector-11, Gandhinagar, hereinafter referred to as the CUSTOMER
(which terms, unless excluded by the context shall, be deemed to include his
successor in office) on one part, and M/s
duly represented by and incorporated
under the laws of republic of India having its registered office at
. (which terms unless expressly indicated by te context shall be deemed to include
its successors and its assignee), hereinafter referee to as the "contractor" on the
part.

And

where as the CUSTOMER agrees to deliver ICs (IC-110, IC-111, IC-112, IC-113,
1C-303,1C-304, 1C-121, IC-122, IC-125 and IC-126) Interceptor Crafts ( Ex-M/S Bristol
Boats and M/S TDPL, Goa) / to the CONTRACTOR for undertaking Annual Under
Water routines (Dry Docking and Under Water Routines) on Interceptor Crafts (M/S
Bristol Boats and M/S TDPL, Goa) and to take delivery of ICs (IC-110, IC-111, IC-112,
1C-113, IC-303,1C-304,1C-121, 1C-122, IC-125 and IC-126) from the CONTRACTOR
after successful completion of work package.

The CUSTOMER and the CONTRACTOR being hereinafter referred to as “Party”
or “Parties” respectively.

It is now agreed by and between both the parties hereto as follows:
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ARTICLE 1 - DEFINITIONS AND ABBREVIATIONS

1.1

DEFINITIONS

- The following words and expressions in this Contract including its Annexes shall

have the meanings as hereinafter defined unless the context requires otherwise:-

Actuals : The term Actuals, related to payment, shall mean all
expenses, inclusive of those incurred towards associated
cost elements such as all taxes, duties & levies, freight,
insurance and clearance charges etc incurred by the
CONTRACTOR and computed at the prevailing exchange
rate wherever applicable, at the time of release of payments
by the CONTRACTOR to the OEMs. Additionally handling
and / or service charges and remuneration payable to the
CONTRACTOR (not exceeding 7.5% of the basic cost
exclusive of taxes, duties, freight, insurance and clearance
charges) shall be applicable on such Actual expenses as per
the terms of this Contract.

Article . Any Article of this Contract or partial Article with separate
marginal number as referred to anywhere in the wording of
this Contract and / or its Annexes.

Certificate of . The Certificate to be signed jointly by the representatives of

Acceptance the CONTRACTOCR and the CUSTOMER on the Date of
Delivery of the Ship as set out in Article 8.1.1 and Annex 1
of this Contract.

Contract + Shall mean this Contract including its Preamble, Articles 1 to
27 and Annexes 1 to 6 herein, and all amendments,
changes, alterations and modifications made to this

Contract.

Material + The term Material shall mean all equipment, fittings, finished
/ semi finished products, spares, consumables, Yard
material, items, sub-assemblies/assemblies, documentation
etc. required for the removal, repair & refurbishment,
refit/installation and testing of any part of the work being
undertaken by the CONTRACTOR (and/or by his
Subcontractors on his behalf) as per scope of his work
defined in this Contract, up to completion of the guarantee
period and liquidation of his outstanding liabilities.

COA : Agency assigned by the Competent Financial Authority on

behalf of the President of India to conclude the contract and
operate in accordance with Article 2.1
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1.2

ARTICLE 2

21

Month

Year

ABBREVIATIONS ~

Any calendar month, as defined in the Gregorian Calendar,
or any period of 30 consecutive Days.

Year starting from the 1% January and ending on 31%
December or any period of 12 consecutive Months, as the
case may be.

The following words and abbreviations in this Contract including its Annexes shall
have the meanings as hereinafter defined unless the context requires otherwise:-

B & D Spares
DCD
FAT
HAT
SAT
MoD
OBS
PAC
OEM
PBC
TOC
TEC
CNC
R&R
STW
COA
ABER
A's & A's
QAP
RFIC

Base & Depot Spares.

Dockyard Completion Date

Factory Acceptance Tests.

Harbour Acceptance Trials.

Sea Acceptance Trials.

Ministry of Defence

On Board Spares

Proprietary Article Certificate

Original Equipment Manufacturer/ firm accorded PAC
Pre-Bid Conference

: Tender Opening Committee
: Technical Evaluation Committee
» Contract Negotiation Committee

Remove and Refit
Setting — to — Work

: Contract Operating Authority

Anticipated Beyond Economical Repairs

: Additions and Alterations

Quality Assurance Plan
Request For Information Conference

- EFFECTIVE DATE AND OPERATION OF CONTRACT

This agreement shall remain in force and effective till the Annual Under Water
routines on Interceptor Crafts (Dry Docking & Under Water Routines) of Ex-M/S Bristol
Boats And M/S TDPL, Goa in the region viz IC-110, IC-111, IC-112, IC-113,IC-303,
IC-304, 1C-121, 1C-122, IC-125 and IC-126 are undertaken as and when they
fall due from the date of signing of the contract. The agreement shall be
reviewed and extended thereafter on mutually agreeable terms and conditions.
No escalation in the charges mentioned in this contract is permitted during the
tenure of this contract.
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ARTICLE 3 - SCOPE OF CONTRACT

3.1

3.1.1

3.2

3.2.1

3.3

3.3.1

3.3.2

3.3.3

Work & Services Contracts

4 3

It |s expressly understood and agreed between the CUSTOMER and the
CONTRACTOR that this is a repair, refit and services contract. The Contractor
undertakes to provide effective services in commencing the routines in time
and completing the routines in the scheduled time offloaded under this
contract in accordance with Schedule of Requirement(SOR) for routines
projected by the Customer stipulated on Annexure II to this contract and
final negotiated price herein after specified in this contract.

Scope of Work.

Annual Under Water routines (Dry docking and under water) on Interceptor
Crafts ex-M/S Bristol Boats, Kochi And M/S TDPL, Goa viz. IC-110, IC-111, IC-112,
1C-113,1C-303, IC-304, 1C-121, IC-122, IC-125 and IC-126 is to be completed
in accordance with the terms, conditions and provisions of this Contract, as
detailed in the following Articles.

Removal and Refitting of Items

In the event of the requirement to remove the existing machinery/
equipment, switch boards/ control panels, electronic and communications
equipments, light fittings, piping, trunking, valves, electrical cables, junction
boxes, lagging, panelling, obstructions, protrusions, foundations, etc. falling
in the way of repairs, temporarily to facilitate completion of scope of
work, the CONTRACTOR shall reinstall the same as per drawings,
amendments thereto and to the satisfaction of the CUSTOMER. All work
associated with this Article forms an integral part of Scope of Work specified
in Article 3.2,

Electrical cables in way of repairs, if required, are to be covered adequately
for protection against accidental mechanical / fire damage, by the
CONTRACTOR. Damages caused during the execution of the work by the
CONTRACTOR or his sub CONTRACTORS are to be made good by the
CONTRACTOR at his cost.

All pipe lines/fittings which are not required to be taken out of the Ship are to
be properly covered / secured to ensure they are not damaged during the
course of the refit. Damages caused during the execution of the work by the
CONTRACTOR or his sub CONTRACTORS are to be made good by the
CONTRACTOR at his cost.
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3.4

3.4.1

3.4.2

3.4.3

3.5

3.5.1

3.5.2

3.6

Change in Scope of Work

Notwithstanding the scope of work specified in Article 3.2 and 3.3.1, the
CUSTOMER shall have the right to modify the Scope of Work during the

“execution of the Contract: The:necessity for repairs/ renewals/replacements

other than those presently included in the Scope of Work may arise during
the inspection/survey/repair. All such work as also consequential work (re-

work) required to be done by the CONTRACTOR along with work arising out
of_items/drawings supplied by the CUSTOMER shall be treated as scope of

work.

Such changes in the scope of work and the cost and time implications thereof
shall be mutually agreed upon on priority, in writing, before undertaking such
changes in the scope of work, The resultant increase in cost as well as any
extension in project duration will be intimated by the contractor and shall be
agreed and accepted by the customer through mutual negotiations prior to
undertaking such changes in scope of work. Format for promulgating of
Change in Scope of work is Placed at Annex ~3 of this Contract.

In case promulgation of such change in Scope of work affects the initial scope
of work as per Article 3.2 and 3.3 and/ or additional scope of work as per
Article 3.4.1, the cost and time implications due to such changes, shall also be

- taken in to consideration by both the Parties, while promulgating the change

in Scope of work in accordance with Article 3.3.

Procurement of Material by the CONTRACTOR

A list of items procured, indicating landed cost which includes cost of
materials, freight, insurance, packing/forwarding, taxes, duties, clearing
charges, etc. with yard handling charges of ......ccciiiiiennnn e, {not
exceeding 7.5%) will be furnished along with the bill raised by M/s
on the basis of third party invoice.

All material and items procured by the contractor for scope of work, except
where specifically indicated that such items are customer supplied, are to
conform to the relevant approved and applicable specifications (in accordance
with Article 10).

Return of Unused Material All Ferrous scrap arising out of repairs shall
be the property of contractor. However, non-ferrous scrap/ equipment shall
be the property of the customer.,
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3.7

3.7.1

3.7.2

3.7.3

3.8

Subcontracting

The CONTRACTOR may subcontract any part of scope of work on mutual
agreement with the CUSTOMER. The CONTRACTOR can under no

. o= cjrcumstances subcontract the complete scope of work to a third party.

The CONTRACTOR would be entirely responsible for quality/ standard and
timely execution of the sub-contracted work. The CONTRACTOR is to draw
a suitable Quality Assurance (QA) Plan with the sub-contractor and a copy of
the same along with the Record of inspection in accordance with such QA
Plan shall be submitted to the CUSTOMER.

The supervision of work for the sub-contracted jobs is to be done by the
CONTRACTOR. The CONTRACTOR is not permitted to seek any extension
of completion date citing delay on the part of sub-Contractors or re-work

arising out of Sub-contracted work.

Employment of Service Personnel. The CONTRACTOR shall not
employ any service personnel of the ICG {Repair-Ageney/-Serviee} or on his

own take any assistance either directly or indirectly from any of the

workshops/ facilities of the ICG {Repair-Ageney/-Serviee) in the form of men

or material for scope of work.

ARTICLE 4 - CONTRACT PRICE & TERMS OF PAYMENT

4.1
4.1.1

4.1.2

4.2

CONTRACT PRICE
This is a fixed price Contract for completion of Work specified in Article 3.2 and
3.3. The Contract price is ° (Rupees Only ) for

each boat for Annual Under Water routines (Dry docking and under water
routines) on Interceptor Crafts of ex M/S Bristol Boats and ex M/S TDPL, Goa
respectively for each boat. A detailed breakdown of the Contract price,
including taxes and duties (calculated as per the existing rate) is placed at
Annex — 6 of this Contract.

Notwithstanding the provisions contained in Article 4.1.1, the price is subject to
revision upon mutual agreement, as and when scope of work is changed as per
Article 3.4, ERV, Changes in Tax Rate, etc.

CHANGE IN CONTRACT PRICE DUE TO_PROCUREMENT _OF
ADDITIONAL/ NA SPARES. Notwithstanding the Contract Price specified in
Article 4.1 and as amended vide Article 4.2, the CUSTOMER shall pay for any
additional/ NA Spares procured by the CONTRACTOR for Scope of Work based
on mutual agreement. Payment shall be made under this Article on the bill
raised by the CONTRACTOR on the basis of Third Party invoice accompanied
by list of items procured, indicating landed cost which includes cost of materials,
freight, insurance together with handling charge of
........................................... [not exceeding 7.5% (Seven point Five Percent)].
The Contract price specified in Article 4.1 and as amended vide Article 4.2, shalll
further stand amended to include payment towards such additional / NA spares.
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4.3 PAYMENT TERMS. The Payment Terms for the Contract Price shall be as
follows:-

(@) Repair Yard is to submit all the bills, pertaining to the work,
within 30 days of completion of the work to overseeing authority (DTO
DHQ-1/STO of ICG stations) with certificate stating that the bills are

work. No bills will be accepted thereafter.

(b)  On successful completion of work, bills along with following
relevant documents be submitted for verification and processing to
overseeing authority(STO) for onward dispatch to order placing authority(
DHQ-1/ICGS stations) for budgeting and forwarding to PCDA(N) for
payment

(i)  Pre-receipted invoice/bill in triplicate
(i)  Work done certificate in triplicate
(i)  Guarantee certificate in triplicate

Note: - All final bill payments are to be vetted and cleared by order placing
authority.

ARTICLE 5 - TAXES AND DUTIES

5.1.1 The Contract price indicated in Article 4.1 of this Contract is with NIL taxes, duties,
levies of Central / State authorities, as applicable at prevailing rates under the extant
Government policy for all Materials and services procured by the CONTRACTOR for the
Scope of Work. Any increase on rates during the period of contract shall be paid extra at
the time of invoicing. The same shall be reimbursed by the CUSTOMER to the
CONTRACTOR at actuals on submission of documentary proof of payment. The
CUSTOMER reserves the right to deny any increase in taxes, duties, levies, etc. if the
delivery period is extended beyond the period specified in Article 8.1.1.

5.1.2 Contract Operating Authority or his nominated representative shall issue appropriate
tax exemption/concession certificate(s) on behalf of the CUSTOMER, to avail tax
exemption/ concession, where applicable, as per existing Government policy, rules and
regulations in force.

5.2 “END USER"” CERTIFICATE. Contract Operating Authority or his nominated
representative shall issue the appropriate “End User Certificate” on behalf of the
CUSTOMER, for import of material and services, wherever required by the concerned
manufacturer / supplier of equipment, material and services / governmental agency.

ARTICLE 6 - ADVANCE BANK GUARANTEE - NIL
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ARTICLE 7 - PERFORMANCE BOND

Performance Security: Performance Security  deposit payable to the Purchaser is
furnished by the Supplier in the form of a Performance Bank Guarantee (PBG) issued by a public

sector bank or a private sector bank  authorized to conduct  government business, in
- the prescribed  format within thirty days from the date of contract. At
~_present, ICICIL-. Bank Ltd, Axis Bank Ltd. and..HDFC  Bank. Lid.-  are--the -.three. private.-
sector banks authorized to carry out government transactions. The performance
security deposit is meant to compensate the Purchaser for any loss suffered due to failure of
the supplier to complete his obligations as per contract. Preferably, performance security is payable
by the supplier at the rate of 10% of the contract value. PBG should remain valid for a period
of sixty days bevond the date of completion of contractual obligations,
including warranty. The PBG s returned to the supplier  on successful completicn of all his
obligations under the contract. In case the execution of the contract is delayed beyond the
contracted period and the purchaser extension of delivery period, with or without LD, the supplier
must get the BG revalidated, if not already valid, The format of the PBG is given in Form DPM-15.

Performance Bank Guarantee Format

From:

Bank

To,

The President of India
Ministry of Defence,
Government of India
New Delhi

Dear Sir,

Whereas you have entered into a contract No.3463/3 dated 18 (hereinafter
referred to as the said Contract) with M/s , hereinafter referred to as the
seller for Annual Under Water routines (Dry docking and under water) on Inter Crafts (M/S
Bristol Boats And M/S TDPL, Goa) ICs as per Part-II of the said contract o the said

seller and whereas the Seller has undertaken to produce a bank guarantee for 10 % of °
Annual Under Water routines (Dry docking and under water) on Inter Crafts of ex-

M/S Bristol Boats and ex-M/S TDPL, Goa respectively amounting to ° to secure

its obligations to the President of India. We the bank hereby expressly,
irrevocably and unreservedly undertake and guarantee as principal obligors on behalf of the
seller that, in the event that the President of India declares to us that the goods have not
been supplied according to the Contractual obligations under the aforementioned contract,

we will pay you, on demand and without demur, all and any sum up to a maximum of °

Rupees only. Your written demand shall be conclusive evidence to us
that such repayment is due under the terms of the said contract. We undertake to effect
payment upon receipt of such written demand.

2. We shall not be discharged or released from this undertaking and guarantee by any
arrangements, variations made between you and the Seller, indulgence to the Seller by you,
or by any alterations in the obligations of the Seller or by any forbearance whether as to
payment, time performance or otherwise,

3. In no case shall the amount of this guarantee be increased.
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- 4, This guarantee shall remain valid for according to the contractual obligations under
the said contract.

5. Unless a demand or claim under this guarantee is made on us in writing or on before
the aforesaid expiry date as provided in the above referred contract or unless this guarantee
Is extended by us, all your rights under this guarantee shall be forfeited and we shall be
drscharged from the Irabrlatres hereunder \

6. This guarantee shall be a contmurng guarantee and shall not be drscharged by and
change in the constitution of the Bank or in the constitution of M/s

ARTICLE S - DURATION OF THE DELIVERY
8.1 Duration of Work

8.1.1 The CONTRACTOR shall complete his scope of work specified in Article 3.1
and 3.2 in 10 days for each IC for Annual under water routines (Dry docking and
underwater routines) from the date of docking/ refit start. Delivery by the
CONTRACTOR shall be treated as complete on satisfactory HATs/ SATs and upon signing
of Delivery Acceptance Certificate OR completion of Scope of Work and Trials.

8.1.2 The said duration of repair specified in Article 8.1.1 may be extended on mutual
agreement only, with the CUSTOMER shall accept the vessel/ asset without imposition of
any sort of Penalty / Reduction in Contract Price.

8.2 INCOMPLETE WORK

8.2.1 The CONTRACTOR and the CUSTOMER shall mutually agree on the quantum of
incomplete and unsatisfactory work. Cost of such incomplete work shall be withheld, except
where such incomplete work is not attributable to the CONTRACTOR. Payment thus
withheld will be made on completion of such incomplete work, which should in any case be
completed within the refit duration. If such work is incomplete beyond the specified date,
the same shall be deleted from Scope of Work specified in Article 3.2 with corresponding
amendment to Contract Price specified in Article 4.1. The CUSTOMER reserves the right to
levy LD as per Article 9 on such incomplete work,

8.2.2 The CONTRACTOR shall be paid for completion of work specmed in Article 8.1.1
only on satisfactory completion and trials.
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ARTICLE 9 - LIQUIDATED DAMAGES

9,1 The CONTRACTOR shall be liable to pay to the CUSTOMER Liquidated Damages
(LD), and not by way of Penalty, a sum equivalent to 0.5% (zero point five percent) of the
unfinished/ undelivered/ unfulfilled part of Contract for each week of delay beyond duration
~of Work specified in Article 8.1, subject to a maximum of 10% (Ten percent) of the Contract
Price.

B I I X R PN RO v

ARTICLE 10 - RISK AND EXPENSE

Risk and expense purchase is undertaken by the purchaser in the event of the supplier
failing to honour the contracted obligations within the stipulated period and where
extension of delivery period is not approved. While initiating risk purchase at the cost and
expense of the supplier, the purchaser must satisfy himself that the supplier has failed to
deliver and has been given adequate and proper notice to discharge his obligations.
Whenever risk purchase is resorted to, the supplier is liable to pay the additional amount
spent by the government, if any, in procuring the said contracted good/ service through a
fresh contract, i.e. the defaulting supplier has to bear the excess cost incurred as compared
with the amount contracted with him. Factors like method of recovering such amount
should also be considered while taking a decision to invoke the provision for risk purchase.
A standard risk and Expense purchase clause is given in part IV of Appendix C of DPM-09.

ARTICLE 11- QUALITY INSPECTION
11.1 Quality Assurance & Quality Control

11.1.1 In order to assure the quality of repair/ refit and exercise effective control, the work
executed by the CONTRACTOR will be in accordance with CUSTOMERS inspection
schedule as applicable followed by preliminary, stage and final inspection. The repair work
will be undertaken as per (specified Standards) and quality norms. Ensuring and
maintaining quality will be the responsibility of the Contractor,

11.1.2 The CONTRACTOR shall submit a Quality Assurance (QA) Plan as applicable to the
scope of work for approval of the CUSTOMER. The approved QA plan will form the basis
for inspection and acceptance of work executed by the CONTRACTOR under this contract.

11.2 Overseeing and Inspection

11.2.1 Necessary tests and inspections of the contracted job shall be carried out by COA/ or
his nominated agency (STO, ICG Stations). The CONTRACTOR shall give reasonable
notice to the above team reasonably in advance of the date and place of such tests /
inspections. COA shall also carry out joint receipt inspection of the equipment and material
procured by the CONTRACTOR / supplied by CUSTOMER. The CUSTOMER's
representative shall, during the repairs/ refit invariably attend such tests and inspections as
per the QA Plan/Quality Inspection Schedule.

11.2.2 Any non-conformity discovered by CUSTOMER Representative and intimated in
writing co-relating relevant documenis where necessary, in repair or material or
workmanship shall be corrected by the CONTRACTOR at his cost, to the full satisfaction of
Representative in accordance with the relevant drawings and specifications.
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1123 During the refit of the ship/Craft, until the delivery thereof, the CUSTOMER’s

representatives shall be given free and ready access to the IC and to any other place where
related work is being performed, or materials are being processed or stored, including the
yards, workshops, stores and offices of the CONTRACTOR and premises of Subcontractors
who are doing work or storing materials, in connection with the refit of the ship.
Notwithstanding any provision in this Article or any other Article in this Contract, the
responsibility for the refit as per the scope of work vide Article 3.2, 3.3 and 3.4 shall rest
with the CONTRACTOR. '

ARTICLE 12- WARRANTY & WARRANTY BOND

12.1 Guarantee

12.1.1 The CONTRACTOR warrants that the refit carried out under this Contract conform
to specifications vide SOR.

12.1.2 The CONTRACTOR shall give Six months guarantee for workmanship and
material defects for items repaired / overhauled and Twelve months guarantee for
new installations (if any) under the contract from the Contract Completion Date. The
guarantee clause will also be applicable to the items repaired by the OEMs/ PAC/ sub
contractor of shipyard. Any defects noticed during this guarantee period due to defective /
poor workmanship or sub-standard material shall be rectified free of cost by the
CONTRACTOR or by the OEMs/ PAC/ sub-contractors under arrangements by the

CONTRACTOR.

12.1.3 If within the period of warranty, the repairs reported by the CUSTOMER to have
failed to perform as per the specifications, the CONTRACTOR shall either replace or rectify
the same free of charge, within One week of notification of such defect received by the
CONTRACTOR provided that the equipment are used and maintained by the CUSTOMER
as per instructions contained in the Operating Manual. Record of the downtime would be
maintained by user in logbook. Spares required for warranty repairs shall be provided free
of cost by CONTRACTOR.

12.1.4 CONTRACTOR hereby warrants that necessary service and repair backup, during
the warranty period of the repair, shall be provided by the CONTRACTOR at the

CUSTOMER’S premises.

12.2  Notice for remedy/ rectification of defects during warranty period shall be in writing
and transmitted to each other by the fastest possible means.

ARTICLE 13- GENERAL TERMS AND CONDITIONS

13.1 Safety of Men: The CONTRACTOR is to ensure adequate safeguards for personnel
when employed on work where human risk of health/ injury is involved.

13.2  First Aid: The CONTRACTOR is liable to provide immediate first aid/ hospitalisation
in case of accident/ sudden illness to personnel.

13.3 Gas Free & Man Entry Certificates, Fire Sentries, Administrative Support to OEMs,
Pumping-out Facilities & Removal of Debris/ Waste Material shall be as per Annexure 4 of

- SOR.
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ARTICLE 14~ INDEMNITY & INSURANCE

14.1 Indemnity. The CONTRACTOR shall indemnify the CUSTOMER against all claims
* for -death-or Mjury caused to any person, whether workman or ‘not, while: engaged inany
process connected with the CONTRACTOR's work or for dues of any kind whatsoever, and
the CUSTOMER shall not be bound to defend any claim brought under the Workmen's.
Compensation Act, 1923 or Payment of Wages Act 1936, or any other statutory Act or Law
in force from time to time and applicable to the said work unless the CONTRACTOR first
deposit with the CUSTOMER a sum sufficient to cover any liability which CUSTOMER may
have to incur in relation to such proceeding

ARTICLE 15- SECURITY

15.1 The CONTRACTOR is bound by the Official Secrets Act 1923 and, in its connection
any other statutory Act / Law / Amendment in force and the information given is to be
treated as strictly confidential and is not to be disclosed to any person or persons not
concerned therein. The CONTRACTOR shall be responsible to ensure that all persons
employed by him in the execution of any work in connection with this Contract are fully
aware of the provisions of the Official Secrets Act 1923 / Law / Amendment in force and
have undertaken to comply with the same. '

15.2 The CONTRACTOR shall also ensure secrecy of design, construction, equipment and
documentation and shall carry out all or any instructions given by the CUSTOMER in this
respect. Should the CUSTOMER desire to check up the security measures which have been
provided, or will be adopted to achieve security, the CONTRACTOR shall produce

necessary evidence to establish the same.

15.3 In giving any information to the Sub-Contractors, the CONTRACTOR shall furnish to
the Sub-Contractors only such information as may be necessary for carrying out the
respective work entrusted to them.

15.4 The security of the men and material in the CONTRACTOR'S premises is the
CONTRACTOR'S responsibility.

ARTICLE 16 - FORCE MAJEURE

16.1 Neither party shall bear responsibility for the complete or partial non performance of
any of its obligations (except for failure to pay any sum which has become due on account
of receipt of goods under the provisions of the present contract), if the non-performance
results from such Force Majeure circumstances as Flood, Fire, Earth Quake and other acts of
God as well as War, Military operation, blockade, Acts or Actions of State Authorities or any
other circumstances beyond the parties control that have arisen after the conclusion of the

present contract.
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16.2  In such circumstances the time stipulated for the performance of an obligation under
the present contract is extended correspondingly for the period of time of action of these

16.3 The party for which it becomes impossible to meet obligations under this contract
due to Force Majeure conditions, is to notify in written form the other party of the beginning
and cessation of the above circumstances immediately, but in any case not later than 10
(Ten) days from the moment of their beginning. |

16.4 Certificate of a Chamber of Comm'erce (Commerce and Industry) or other competent
authority or organization of the respective country shall be a sufficient proof of
commencement and cessation of the above circumstances.

16.5 If the impossibility of complete or partial performance'of an obligation lasts for more
than 6 (six) months, either party hereto reserves the right to terminate the contract totally
or partially upon giving prior written notice of 30 (thirty) days to the other party of the
intention to terminate without any liability other than reimbursement on the terms provided
in the agreement for the goods received.

ARTICLE 17 - TERMINATION OF CONTRACT

17.1 The CUSTOMER shall have the right to terminate this Contract in part or in full in any
of the following cases:-

17.1.1 If the CONTRACTOR fails to complete the refit due to causes not attributable to
Force Majeure for more than 01 (One) months after the contractual refit completion date.

17.1.2 The CONTRACTOR is declared bankrupt or becomes insolvent.

17.1.3 If the CONTRACTOR fails to complete the refit due to causes attributable to Force
Majeure for more than six months after the contractual refit completion date.

17.1.4 The CUSTOMER has noticed that the CONTRACTOR has utilised the services of
any Indian/Foreign agent in getting this contract and paid any commission to such
individual/ company etc.

17.1.5 As per decision of the Arbitration Tribunal.

17.1.6 When both parties mutually agree to terminate the contract.
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ARTICLE 18 - LAW

18.1 The Contract shall be considered and made in accordance with the laws of the
Republic of India. The contract shall be governed by and interpreted in accordance with the

~ laws of the Republic of India.

ARTICLE 19 - ARBITRATION

19.1 All disputes or differences arising out of or in connection with the present contract
including the one connected with the validity of the present contract or any part thereof,
should be settled by bilateral discussions.

19.2 Any dispute, disagreement of question arising out of or relating to this contract or
relating to this constructions or performance (except as to any matter the decision or
determination whereof is provided for by these conditions), which cannot be settled
amicably, shall within sixty (60) days or such longer period may be mutually agreed upon,
from the date on which either party informs the other in writing by a notice that such
dispute, disagreement or question exists, will be referred to a sole Arbitrator.

19.3 Within sixty (60) days of the receipt of the said hotice, an arbitrator shall be
nominated in writing by the authority agreed upon by the parties.

19.4 The sole Arbitrator shall have its seat in New Delhi or such other place in India as
may be mutually agreed to between the parties.

19.5 The Arbitration proceedings shall be conducted under the Indian Arbitration and
conciliation Act, 1996 and award of such Arbitration Tribunal shall be enforceable in Indian

Courts only.

19.6 ~ Each party shall bear its own cost of preparing and presen'ting its case. The cost of
arbitration including the fees and expenses shall be shared equally by the parties, unless
otherwise awarded by the sole arbitrator.

19.7 The parties shall continue to perform their respective obligations under this contract
during the pendency of the arbitration proceedings except in so far as such obligations are
the subject matter of the said arbitration proceedings.

(Note : In the event of the parties deciding to refer the dispute/s for adjudication to an
Arbitral Tribunal then one arbitrator each will be appointed by each party and the case will
be referred to the Indian Council of Arbitration (ICADR) for nomination of the third
arbitrator. The fees of the arbitrator appointed by the parties shall be borne by each party
and the fees of the third arbitrator, if appointed, shall be equally shared by the buyer and

seller).
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ARTICLE 20 - PENALTY FOR USE OF UNDUE INFLUENCE

20.1 The CONTRACTOR undertakes that he has not given, offered or promised to give,
~ directly or |nd|rectly, any gift, conSIderatlon, reward, commission, fees, brokerage or
““inducement to any person in service of the CUSTOMER or otherwisé in procuring the
Contracts or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of the present Contract or any other Contract with the Government
of India for showing or forbearing to show favour or disfavour to any person in relation to
the present Contract or any other Contract with the Government of India. Any breach of the
aforesaid undertaking by the CONTRACTOR or any one employed by him or acting on his
behalf (whether with or without the knowledge of the CONTRACTOR) or the commission
of any offers by the CONTRACTOR or anyone employed by him or acting on his behalf, as
defined in Chapter IX of the Indian Penal Code, 1860 or the Prevention of Corruption Act,
1986 or any other Act enacted for the prevention of corruption shall entitle the CUSTOMER
to cancel the contract and all or any other contracts with the CONTRACTOR and recover
from the CONTRACTOR the amount of any loss arising from such cancellation. A decision
of the CUSTOMER or his nominee to the effect that a breach of the undertaking had been
committed shall be final and binding on the CONTRACTOR., Giving or offering of any gift,
bribe or inducement or any attempt at any such act on behalf of the CONTRACTOR
towards any officer/employee of the CONTRACTOR or to any other person in a position to
influence any officer/employee of the CUSTOMER for showing any favour in relation to this
or any other contract, shall render the CONTRACTOR to such liability/ penalty as the
CUSTOMER may deem proper, including but not limited to termination of the contract,
imposition of penal damages, forfeiture of the Bank Guarantee and refund of the amounts
paid by the CUSTOMER.

ARTICLE 21 - AGENTS / AGENCY COMMISSION

21.1 The CONTRACTOR confirms and declares to the CUSTOMER that the CONTRACTOR
has not engaged any individual or firm, whether Indian or foreign whatsoever, to intercede,
facilitate or in any way to recommend to the Government of India or any of its
functionaries, whether officially or unofficially, to the award of the contract to the
CONTRACTOR; nor has any amount been paid, promised or intended to be paid to any such
individual or firm in respect of any such intercession, facilitation or recommendation. The
CONTRACTOR agrees that if it is established at any time to the satisfaction of the
CUSTOMER that the present declaration is in any way incorrect or if at a later stage it is
discovered by the CUSTOMER that the CONTRACTOR has engaged any such individual/firm,
and paid or intended to pay any amount, gift, reward, fees , commission or consideration
to such person, party, firm or institution, whether before or after the signing of this
contract, the CONTRACTOR will be liable to refund that amount to the CUSTOMER. The
CONTRACTOR will also be debarred from entering into any supply Contract with the
Government of India for a minimum period
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of five years. The CUSTOMER will also have a right to consider cancellation of the Contract
either wholly or in part, without any entitlement or compensation to the CONTRACTOR who
shall in such event be liable to refund all payments made by the CUSTOMER in terms of the
Contract along with interest at the rate of 2% per annum above LIBOR rate. The
CUSTOMER will also have the right to recover any such amount from any contracts
concluded earlier with the Government of India.

ARTICLE 22 - NON DISCLOSURE OF CONTRACT DOCUMENTS
22.1 Except with the written consent of the CUSTOMER/ CONTRACTOR, other party shall

not disclose the contract or any provision, specification, plan, design, pattern, sample or
information thereof to any third party.

ARTICLE 23 - NOTICES.

23.1 Any notice required or permitted by this contract shall be written in English Language
and may be delivered personally or sent by Fax, Telex, Cable or registered prepaid mail/
airmail addressed to the last known address of the party to whom it is sent.

ARTICLE 24 -  AMENDMENTS

24.1 No provision of this Contract shall be changed or modified in any way (including this
provision) either in whole or in part except by an instrument in writing made after the date
of this Contract and signed on behalf of both parties and which expressly states to amend

this Contract.

ARTICLE 25 - NOTICES & COMMUNICATIONS

25.1 Address for notice /communication: The legal addresses of the Parties for the
purpose of Notice/ Communication are as follows:-

(Legal Address of Customer)

The Commander

[for Chief Staff Officer (Tech)]
Headquarters,

Coast Guard Region (NW)
Sector-11, Udyog Bhavan
Post Box No. 09
Gandhinagar-382 010

(Legal Address of Contractor)

25.2 Language. Any and all notices and communication in connection with this Contract
shall be in English language.
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* ARTICLE 26 - INTERPRETATION
26.1 This Contract shall be governed by the laws of Republic of India.

26.2 In the event of any confiict or discrepancy between the provisions of any Article to
this Contract and any Annex thereof, the Article of this Contract shall prevail.

26.3 -This Contract constitutes the entire agreement betweeh the CUSTOMER and the’
CONTRACTOR

26.4 Any amendment to this Contract and its Annexes shall be in writing and signed by
both Parties.

26,5 In the event of any conflict with respect to specification/ drawing/ existing practices,
the order of precedence for acceptance would be as follows:-

(@) THE CUSTOMER APPROVED DRAWING
(b)  SPECIFICATION VIDE SCHEDULE OF REQUIREMENTS
(¢)  THE CUSTOMER'S DECISION

26.6 The failure of either Party to enforce any provision of this Contract shall not be

considered as a waiver of such provision or the right of such Party thereafter to enforce the
same.
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ARTICLE 27 - SIGNATURE AND WITNESSING BY PARTIES

This Contract is signed on____

" day of the month of in the Year Two
>~ Thousand and Eighteen, in two (2) originals of the same -wording, -one (1) for the

CUSTOMER and one (1) for the CONTRACTOR. The Annexes listed in Table of annexures
forming an integral part of this Contract are signed under same circumstances.

FOR AND ON BEHALF OF

M/s

THE CONTRACTOR

REPRESENTATIVE OF CONTRACTOR

Dated 2018

In the presence of

1.

Name

Designation

2.

Name

Designation

Distribution:

Payment Authority

CFA

PCDA (Navy)

CSO (TECH)/HQCGR (NW)

FOR AND ON BEHALF OF
PRESIDENT OF INDIA

THE CUSTOMER

REPRESENTATIVE OF CUSTOMER

Dated ‘ 2018

In the presence of

1.

Name

Designation

2.

Name

Designation

{One Ink Signed Copy)
(One Ink Signed Copy)
(One Copy)
(One Copy)
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ANNEX- 1

FORMAT OF CERTIFICATE OF ACCEPTANCE

CERTIFICATE OF ACCEPTANCE

1. CERTIFIED THAT THE M/S HAVE COMPLETED THE ANNUAL

UNDERWATER ROUTINES (UNDER WATER ROUTINES) OF ICs
AS PER THE SCOPE OF WORK ASSIGNED TO THEM AND HANDED OVER THE SAME TO
INDIAN COAST GUARD AT HOURS, ON THIS DAY OF THE
MONTH IN THE YEAR TWO THOUSAND AND

2. THE LIST OF LIABILITIES AS ON DATE IS PLACED AT ANNEXURE TO THIS
CERTIFICATE.

COA/REP REP OF
FOR AND ON BEHALF OF M/S
THE PRESIDENT OF INDIA
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ANNEX- 2

SCOPE OF WORK (Defect List)

ANNUAL UNDER WATER WORK PACKAGE FOR ICs OF M/s BRISTOL & M/s TDPL
ROUTINES ON EX-M/s BRISTOL ICs EACH BOAT

R Reproduce the Text of SOR finalised and écc'e;ﬁ‘t‘éd during CNC
(will be included In the document on approval of draft contract)
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ANNEX- 3

FORMAT OF PROMULGATION CHANGE IN SCOPE OF WORK

| «SLNQ |..DL-NO. | .MDLNO | DESCRIPTION OF DEFECT | COA REMARKS |  REMARKS
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ANNEX- 4
WORK ORDER

Reply should be addressed to
The Commander / Commanding Officer RHQ(NW)/DHQ-1, Porbandar /
. ICGS Okha, /ICGS Jakhau/

.. ICGS Vadinar/ ICGS Mundra/
ICGS Veraval

WO. NO: Date :
M/S

WORK ORDER FOR ANNUAL UNDER WATER ROUTINES
OF INTERCEPTOR CRAFT IC-

Dear Sir / Madam

1, Kindly refer to CGRHQ(NW) Service Rate contract No dated

2. Your are requested to undertake the "Annual under water routines of Interceptors
Crafts of Ex-M/s Bristol Boats & M/s TDPL, Goa at a total cost of Rs.
(Rupees Only) with taxes as applicable as per the service rate

agreement and performance bank guarantee (PBG) equivalent to Rs, (Rupees
only) for Annual under water routines be submitted  before

commencement of said routines. The PBG should be valid up to 60 days beyond the
completion date of guarantee.

3. The work order and supply order for additional work requisition form (AWRF) being
growth of work and supply of NA spares would be issued as required as per annexure -3 of
service rate contract.

4. Payment will be credited to account of firm as given below or a cheque will be
issued:

Bank Name:

Branch:

Bank Address:

IFSC Code:

MICR Code:

( )
Asst / Dy /Commandant

DTO/STO/SO(Tech)/RTO/
CSO(Tech)
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ANNEX- 5

FORMAT OF CERTIFICATE OF COMPLETION OF WORK

WCRK COMPLETION CERTIFICATE

DEFECT SERIAL NO.:

REMARKS: Completed satisfactory/ Unsat

Rep Ship’s Rep COA/REP
Firm/Shipyard | (CO/EXO)

SIGNATURE

NAME

DESIGNATION /
RANK

DEPT./
ORGANISATION

DATE OF COMMENCEMENT

DATE OF COMPLETION
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ANNEX- 6

DETAILED BREAKDOWN OF CONTRACT PRICE ANNUAL UNDER WATER ROUTINES

EX-M/S BRISTOL (IC-110, IC-111, IC-112 & 1C-113)

St Description Cost quoted (as negotiated)
by M/s

(a) General Services{Yard Services)

(b) Repair cost of total work package(Hull,
Engineering and Electrical)

() Basic refit cost of repair and services (a+b)

(d) GST @ 18% on Basic Refit Cost

(e) Total refit cost (including taxes) (c+d):

(f) Total cost of spares @20 % of basic refit cost
(c), excluding GST and other taxes to be paid at
actual

(9) Growth of work (AWRF) @ 15% of basic refit
cost (c), excluding GST and other taxes to be
pald at actual

{h) Total cost of refit work package(e+f+g),
excluding GST/ taxes on Sl (f) and (g) ( To
be paid on actuals)

The total financial implication for offloading the refit, procurement of NA spares and Growth
of Work is Rs {Rupees only) (excluding GST on NA spares and

AWRF).
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DETAILED BREAKDOWN OF CONTRACT PRICE ANNUAL UNDER WATER ROUTINES

ICs (Ex-M/s TDPL IC-121, IC-122, IC-125, IC-126 AND
Ex-M/s BRISTOL IC-303 & IC-304)

Sl Description Cost quoted (as negotiated)
by M/s

(a) Generai Services(Yard Services)

(b) Repair cost of total work package(Hul,
Engineering and Electrical)

() Basic refit cost of repair and services (a+b)

(d) GST @ 18% on Basic Refit Cost

(e) Total refit cost (including taxes) (c+d)

(f) Total cost of spares @20 % of basic refit cost
(), excluding GST and other taxes to be paid at
actual

(9) Growth of work (AWRF) @ 15% of basic refit
cost (c), excluding GST and other taxes to be
paid at actual

(h) Total cost of refit work package (e+f+g),
excluding GST/ taxes on S| (f) and (g) ( To
be paid on actuals)

The total financial implication for offloading the refit, procurement of NA spares and Growth
of Work is Rs (Rupees only) (excluding GST on NA spares and

AWRF).
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5.

Enclosure III of RFP of RHQ (NW) letter
3463/3 dated {3 Apr 18

[Refer to para 3 (c) of RFP]
FORMAT/GUIDELINES FOR PREPARATION OF TECHNICAL BID

Name of the Ship : Interceptor Crafts

Type of Refit : Yearly underwater routines
Duration of Refit : 10 days

Validity : 180 days

The Technical Bid should contain the following information and details so as to enable

RHQ({NW) to assess the understanding, technical capability and infrastructure/resources of the ship
repair yard to undertake the refit: -

6.

(8) Indicate acceptance of the entire scope of work (or) Indicate acceptance of the

entire scope of work except . (Indicate specific jobs not being undertaken as a
Deviation List). Yes/No
(b) Indicate acceptance of the QAP/QIS indicated in SOR (or) Indicate acceptance of the
QAP/QIS indicated in SOR . (Indicate specific provisions not being undertaken as a
Deviation List) (or) Forward a QAP/QIS for consideration of Technical Evaluation
Committee. Yes/No

(c) Indicate anticipatory list of spares, if applicable, required for undertaking the scope of
work specified in SOR. Budgetary Estimate of all such spares is to be indicated in the
Commercial Bid if such a list of Anticipatory Spares is forwarded along with the Technical

Bid. Yes/No
(d) Indicate whether Earnest Money Deposit as per para 11 of the RFP has been
attached. Yes/No
(e) Indicate acceptance of Payment terms as indicated in para 14 of the RFP.

Yes/No
()  Indicate acceptance of Standard Conditions of Contract (SCOC) and other terms and
conditions given in the RFP. Yes/No

It is further stated that the work package for Yearly underwater routines as per main defect

list [placed at Annexure-II to Enclosure-I) is understood and acceptable.

7.

All the terms & conditions and work package as per RFP are also understood and acceptable

to us. It is also understood that wherever any difference occurs between RFIC minutes and RFP,
provisions of RFP (prepared as per DPM-09 guidelines) will take precedence.

Signature
Name
Designation
Date

Place

Note: 1. Technical Bid should be sealed.

2. Only ink signed technical bid is valid.
3. Person attending opening of technical bid must be authorized by firm.
4. Do not write any financial implication in technical bids.
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Enclosure IV of RFP of RHQ (NW) letter
3463/3 dated .72 Apr 18

[Refer to para 3 (d) of RFP]

FORMAT OF COMMERCIAL BID FOR ANNUAL UNDERWATER ROUTINES OF

INTERCEPTOR CRAFTS (I1C-121, IC-122, 1C-125, IC-126, 1C-303, IC-304, IC-110,

1C-111,1C-112 & IC-113)

Name of the ship : Interceptor crafts (M/s Bristol Boats, Kochi & M/s TDPL, Goa)

Type of Refit : Rate Contract for yearly under water routines of Interceptor
Crafts (M/S TDPL, Goa & M/S Bristol Boats, Kochi)

Duration of Refit : 10 days

Validity : 180 days

Rate Contract for yearly under water routines of Interceptor Crafts ( M/S TDPL, Goa & M/S

Bristol Boats, Kochi) as per the RFP is as below:

(I)  IC Boats EX M/S Bristol , old (IC-110, IC-111, IC-112 & IC-113) (per Boat)
(a) Annual u/w routines for ICs ex M/s Bristol Boats -
(b)  Yard Services -
(c) GST/Taxes -
TOTAL (In figures) (per Boat) -
(In Words) (per Boat) -
()  IC Boats Ex M/s TDRL( IC-121, IC-122, IC-125, IC-126) and
EX M/s Bristol , new (IC-303, 1C-304) (per Boat)

(a)  Annual u/w routines for ICs ex M/s TDPL, Goa -
(b}  Yard Services = -

() GST/Taxes -
TOTAL(In figures) (per Boat) -

(In Words) (per Boat) -

Sighature
Name
Designation
Date

Place

Note: 1. Quote should be sealed.
2. Only ink signed commercial bid is valid.

3. Person attending opening of commercial bid must be authorized by firm.
4. Each page is to be authenticated (signed) by the Bidder.
5. Page numbering is a must to identify/locate missing/misplaced pages.

6. Bid Vaiidity. The period to commercial bid is to be valid for 180 days from the date of

opening of Technical Bid.
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