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REQUEST FOR PROPOSAL (RFP)/TENDER ENQUIRY
SPEED POST/ E-Mail

Telefax-079-23243374

E-Mail: tech-nw@indiancoastguard.nic.in

Reply should be addressed Headquarters

to the Commander Coast Guard Region (NW)

Sector-11, Udyog Bhavan
Post Box No. 09
Gandhinagar - 382 010

Quoting: 3498 |4 sep 19

INVITATION OF QUOTATIONS FOR ANNUAL UNDERWATER PACKAGE AND

ASD ROUTINES OF ICGS C-156 & C-161

Dear Sir/ Madam,

1.

Quotations in sealed covers from PSUs and ICG Registered firms/ refit yards are
invited for annual underwater and ASD routines of ICGS C-156 (based at Pipavav) & C-161
(based at Vadinar) to be undertaken in Gujarat coast of India only as per the work
package listed in enclosed Schedule of Requirement (SOR). The scheduled duration of the

refit will be 35 days calendar days.

2.

General Information about the tender:-

(a)  Tender Reference No. : 3498 dated ___ Sep 19.
(b)  Last date and time for receipt of tenders: 1 20ct 2019 at 1100 hrs
()  Time and date for opening of tenders  : _1©0ct 2019 at 1130 hrs

(d)  Place of submission of bids and place of opening of tenders:

Headquarters

Coast Guard Region (NW)

Block No 11 & 12, 7*" Floor, Sector-11, Udyog Bhavan
Gandhinagar-382 010

(e)  Address for communication:
The Commander
[for Chief Staff Officer (Tech)]
Headquarters
Coast Guard Region (NW), Sector-11, Udyog Bhavan
Post Box No. 09, Gandhinagar-382 010

e



2

3. The tender shall be submitted in_single stage two - bid system, viz. the
Technical and Commercial bid. The following enclosures are forwarded along with this
enquiry to assist you in preparing your technical and commercial offer:-

(a) | Schedule of Requirements (SOR} Enclosure -1
(b) | Standard Conditions of Contract (SCOC) Enclosure -1I
(€) Guidelines for Preparation of Technical Bid Enclosure -III

(d) | Guidelines for Preparation of Commercial Bid Enclosure -1V

(e) | Format for Preparation of Commerciai Bid Enclosure -V

4, Quotation shall remain valid up to 180 days from the date of opening of Technical
bid. Note: Bid validity period may be increased / decreased on a case to case basis with the

approval of Competent Financial Authority (CFA).

Submission/Opening of Tenders

5. PLEASE QUOTE OUR RFP NO. AND DATE OF TENDER OPENING ON SEALED
COVER. FAILURE TO DO SO WILL RENDER YOUR OFFER INVALID.

6. The Technical and Commercial bids are to be submitted in two separate sealed
envelopes, duly marked as “Technical Bid for RFP No. 3498 dated [jft‘g‘ep 2019" and
“commercial Bid for RFP 3498 dated |} Sep 2019" . Both envelopes are to be placed
in a bigger size envelope and sealed. The bigger sized envelope is o be marked with RFP no
& date with firm's name & address. The quotes are to be super-scribed with your firm’s
name, address, and official seal and ink signed by an authorised representative of the
refitting firm. The quotes are to be submitted under original memo/letter pad, inter
alia, furnishing the TIN No., GST No., Bank Address with EFT account No. with the
complete postal and e-mail address. Sealed Bids addressed to The Commander [for
Chief Staff Officer (Tech)], Headquarters Coast Guard Region (NW), Gandhinagar,
should be dropped in tender box marked as “TENDER BOX FOR REPAIR/REFIT” located
at Guard Room/ Reception, or to be sent by registered post so as to reach this office by
1100 Hrs on |0 Oct 2019. No responsibility will be taken for postal delay or non-
delivery/non-receipt of tender documents.

7. Sealed quotations will be opened by a committee on due date and time. Your
authorised representative from the Company can attend the tender opening. If due to any
exigency, the due date for opening of tenders is declared as closed holiday, in such cases,
the tenders will be opened on next working day at the same time or any other day/time as
intimated by the CGRHQ(NW). The date of opening of Commercial Bid will be
intimated after acceptance of technical bids.

8. Tenders sent by FAX will not be considered. Tenders found in sealed box or
received by registered post will only be considered. To avoid any complications with regard
to late Receipt/Non-receipt of Tenders, it may please be noted that responsibility rests with
the tenderer to ensure that tenders reach this office before due date. Late quotes will be

rejected out rightly.
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9. In case your firm is not willing to quote due to any reasons, your regret
should be forwarded well before the due date, failing which your firm can bhe
de-listed from the Contractor’s list.

10.  Commercial offers will be opened only of those firms, whose Technical offers have
been found suitable after technical evaluation. Further, negotiations will be made only with
the lowest bidder (L1) as determined by the committee. The date, time and venue fixed for
this purpose will be intimated separately.

11. Earnest Money Deposit: Bidders are required to submit Earnest Money Deposit
(EMD) for amount of ¥_6,00,000.00 (Rupees six lakh only} along with their bids. The
EMD may be submitted in the form of Fixed Deposit Receipt, Bank Guarantee from any of
the public sector bank or a private sector bank (ICICI, HDFC and Axis bank only)
authorized to conduct government business as per Form DPM-16 (Available in MoD website
and can be provided in request). EMD is to remain valid for a period of forty-five days
beyond the final bid validity period. EMD of the unsuccessful bidders will be returned to
them at the earliest after expiry of the final bid validity and latest on or before the 30t day
after the award of the contract. The Bid Security of the successful bidder would be returned,
without any interest whatsoever, after the receipt of Performance Security from them as
called for in the Contract. EMD is not required to be submitted by those Bidders who are
registered with the Central Purchase Organization (e.g DGS&D), National Small Industries
Corporation (NSIC) or any Department of MoD or MoD itself. The EMD will be forfeited if the
bidder withdraws or amends, impairs or derogates from the tender in any respect within the
validity period of their tender.

12. Evaluation Criteria

(@) Loading of Cost for Items “Not Quoted”. The bidder is to quote for all the
sections/sub-sections mentioned in the Schedule of Requirement (SOR). Any
omissions/deviations to the SOR are to be recorded in the Record of Deviations and
submitted along with the ‘Technical’ Bid. In case a bidder fails to quote for a
certain item/Defect List Seriai, their bid will be loaded by the amount
quoted by the highest bidder for that particular Item/ Defect List serial and
this loading will be considered for determining the L-1. The bidder will not
be entitled to claim the money loaded against the quoted serials. The Coast

Guard reserves the right to determine the qualification of a firm on this

account.

(b)  Finalizing of L-1 Firm. The L-1 firm will be decided by CNC based on cost
of wok package and services but exclusive of applicable taxes and duties (including
exemptions sought/granted and Octroi/ Entry Tax).

13. Payment Terms. The payment Terms for the Contract for each stage as mentioned below
shall be payable as derivative of the contract price of routine work package per IB (Stage
Completion Certificate to be filled up as per Annexure-5 wherever bills are raised in accordance with
terms of payment). Stage Number, activity definition & stage payment as follows:-

Stage | Activity Definition Stage Payment

No
| On signing of contract against bank guarantee valid till | 10%

completion of the work package which however, can be

returned in original on docking of the vessel.

II | On dry docking (a) If Stage I claimed 10%

T
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(b) If Stage I not claimed 20%
III | On completion of final undocking and completion of all | 20%
under water works,
IV | On satisfactory completion of harbor trials of major | 20%
machinery/equipment.
v On satisfactory completion of work package and | 15%
departure of the ship from shipyard.

VI | Within 60 days of satisfactory completion of Refit. 15% plus balance
cost of NA spares

& AWRF and minus
the cost of deleted
jobs & incomplete
work.

VII | Along with Stage VI payment against PBG* of equal | 10%
amount valid for 60 days after completion of guarantee
period OR on completion of all guarantee liabilities.

VIII | If stage IV, V, VI & VII not claimed, balance payment 60%
along with cost for the growth of work and spares with
applicable taxes on submission of final bill within 60 days
on satisfactory completion of refit. Shipyard to provide
Eight months bank guarantee equal to 10 % of the final |
cost of refit/ repair (indemnity bond in case of DPSU),
which should be valid beyond the two months of
completion of the guarantee/ warranty period. _
* Separate BG not required if PBG covers 60 days beyond the guarantee period.
Note:- All stage and final bill payments are to be vetted and cleared by COA.

14.  Standard Conditions of Contract (SCOC). Firm shall be required to accept the

SCOC. Additionally standard clauses regarding agents / agency commission, penalty for use
of undue influence, access to books of accounts, arbitration and laws would be incorporated
in the contract. A Contract will be signed between the, CSO (Tech)/RHQ {(NW} and the
refitting shipyard/firm incorporating the SCOC at Enclosure II of this RFP, which will form

an integral part of the Contract.

15. Request for Information Conference (RFIC). All clarifications with respect to the

work package have been resolved in the RFIC held on 04 Sep 19 at CGRHQ(NW),
Gandhinagar prior issue of this RFP for submission of bids. There is no change in the
existing procedure followed for the spares management during refit. The spares
identified during RFIC will be either supplied by Coast Guard or be procured by
the refitting yard against NAC from the ship restricting the total procurement to
20% of basic cost. The Schedule of Requirement (SOR) (Enclosure-I) and SCOC
(Enclosure 11) should be carefully considered while preparing the bids. No revision of
Commercial Bid wouid be permitted after opening of the Technical Bid.

16. While undertaking any job onboard whilst the IB is afloat, the watertight integrity of
the IB is to be ensured by the refitting yard/ firm by blanking any opening/ valves/ pipes
having potential to affect the IB's water tight integrity including inter compartmental

watertight integrity.

17.  In the event that refitting firm/ refit yard do not have its own infrastructure including
workshop facility at the place of refit, it should have a “Memorandum of Understanding” (MoU)
with a local firm which owns at least a workshop facility befitting the refit of a ship. The
shipyard/ refit yard should be a licensee or have a Mol/ agreement with a Port/ PSU/ private

W/
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refit yard (ICG registered) in whose dock the ship is going to be docked as part of refit. The
proof for both the facilities (workshop and dock) is to be attached alongwith the technical bid
S0 as to ascertain the technical qualification of the yard. The refit including docking of the ship

shall be undertaken at one location.

18. Commercial Bid. The Commercia! bid is to be submitted strictly in accordance with
Enclosure - V to this RFP. Item vise quote for each defect serial (defect marked as
“Do” only) of the entire work package (Hull, Engineering, Electrical) is also to be
submitted separately along with the commercial bid. The Commercial bid once
opened, will not be subjected to unilateral revision by the firm, unless the firm is calied for
price negotiations specifically and asked to justify the rates.

19.  Conditions under which this RFP is issued. This RFP is being issued with no
financial commitment and Customer reserves the right to change or vary any part thereof at
any stage. The Customer reserves the right to reject any or all of the offers without
assigning any reason whatsoever. The Customer also reserves the right to withdraw the RFP
should it be so necessary at any stage. The Contractor will not have any objection on
working of reps of the firm having AIAMC/Registered with the Coast Guard during the period
of refit in the premises. The Contractor will allow the reps of the firm having AIAMC with ICG
during refit and will assist ship’s staff to arrange necessary security approvals. Also ICG will
have the right to delete the work package for equipment for which AIAMC has been under
consideration at the time of issuing RFP and finalized later.

20.  Please acknowledge receipt.
Thanking you,

Dy Commandant

Regional Technical Officer (Refit)
for Commander

Coast Guard Region (NW)

Enclosures: - As above (by E-mail)
Copy to:

The Commander

{for (DTO)}

Coast Guard District Headquarters No. 1
Porbandar, Gujarat

The Commander

{for (DTO)}

Coast Guard District Headquarters No. 15
Okha, Gujarat

The Commanding Officers
ICGS Vvadinar, Pipavav, C-156, C-161



Enclosure I of RHO (NW)
letter 3498 dated ep 19

[Refer to Para 3 (a) of RFP]

SCHEDULE OF REQUIREMENTS (SOR)

Annexure 1 - Particulars of vessel on which work is required to be carried out.

Annexure 2 - Quantified Work Package (comprehensive scope of work) :- RFIC minutes
along with Complete defect list (Hull, Engineering and Electrical) of annual underwater &
ASD routines of ICGS C-156 & C-161 and clarifications to yard queries are enclosed. The
same includes break up of individual jobs to be completed including survey dismantling and
inspection, routines and repair to be carried out, consequent repair, trials and
comprehensive list of services required such as dry-docking , berthing, jetty services
(electricity, accommodation, phone, fresh water, fire main), crane facilities, tugs and pilot

charges.

Annexure 3 - Quality Inspection Schedules/QAP (minimum and essential parameters that are
required to be achieved for the scope of work to be deemed as satisfactorily completed).

Note: Above mentioned subijects are deliberated below at the respective Annexures.
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Annexure- 1 to Enclosure - I of RFP

PARTICULARS OF VESSELS

Name of the Vessels

Built by

Overall Length

Length W/L

Breadth Max

Depth

Draught

Speed (Max)
Displacement (Design)

Propulsion

ICGS C-156 (based at Pipavav)
& C-161 (based at Vadinar)

M/s Bharti Shipyard Ltd
28.75 M

26.75 M

6.20 M

3.70 M

1.04 M

35 Knot

54.13 Ton

Arneson Surface Drive, Make- M/s Twin
Disc



Annexure-2 to Enclosure-I of RFP

QUANTIFIED WORK PACKAGE
COMPREHENSIVE SCOPE OF WORK:

1. All technical queries pertaining to the underwater and ASD routines of IBs were
discussed with the representatives of participating yards during RFIC held on 04 Sep 19 at
CGRHQ (NW), Gandhinagar and following decisions agreed by all concerned for action by
refitting firm [copy of RFIC Minutes along with Complete Defect list and
clarifications to yard queries enclosed]. In addition, the work package would also include
additional jobs (AWRFs) and NA spares, if any, during the duration of refit. The following are
included in refit scope of work:-

(a) Al sub-contractors for undertaking repairs on equipment & Machinery to be
approved by CG Overseeing authority/ COA.

(b)  All welding jobs are to be undertaken by qualified welders duly certified by LRA/
IRS / ABS / MMD for HT Steel, MS, SS, Aluminum etc. during the refit.

()  Scope of well defined work in defects indicating "To be renewed, To be replaced’
include supply of spares and material, fitment, commissioning and trials within quoted
amount for that defect. No NAC/AWRF will be provided against such defects until
otherwise specified/discussed specifically during RFIC.

(d) The quotation of refitting firm for overhauling of pumps (except equipment
mounted pumps and motors) will constitute all work including supply of spares except
renewal of impellers, shafts and casing. Pumps are to be painted as per existing paint
scheme by spray paint after overhauling within price agreed during PNC/CNC.

(e)  Overhauling/refitting of all valves includes mandatory replacement of all
defective material, gaskets, joints, fasteners, bridge piece and valve seats. In addition,
renewal of 25% spindles and valve lids / seats to be catered against each defect serial
where valve overhauling is specified. Painting of valve with 02 coats (one primer and
another colour coding) to be carried out.

(f) Overhauling of Capstan / windlass will include supply of all spares except
for gears, shaft, casing.

(g)  Overhauling of lub oil coolers, freshwater cooler, condenser and all other heat
exchangers include replacement of ‘0’ rings, Gaskets/fasteners. Renewal of anodes is
mandatory, as and when cooler/ condenser opened and  plugging of leaking tubes is
permitted up to 10%. Coolers/condenser are to be painted as per existing paint
scheme.

(h) Routines on AC / Refrigeration  Plant include replacement of all Teflon
seating and spindle for all line valves along with painting of compressors, condensers

and pumps.
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(j}  Cost of removal and refitting of paneling and renewal of lagging and insulation
removed during defectation is to be included in the quoted cost. No additional cost for
additional degutting and regutting will be admissible.

(k)  All relief/safety valves fitted with pumps and compressors are to be checked for
correct operation during overhauling.

) Ship’s hull/structure, all welded joints which are accessible and visible are to
be checked and survey to be carried out and repairs as per ABS/LRA/IRS
recommendation.

(m) Removal / fitment of pumps / prime mover / Generators include alignment as
per procedure along with in way jobs.

(n)  All'in way jobs whether specified or not in CGRHQ(NW) final RFIC remarks are to
be undertaken by yard within the quoted price except in cases where the in-way-job
entails removal of heavy machinery for steel renewal.

(p) The refitting Yard is to submit details of sub-contractors to whom work is
Intended to be offloaded within 07 days of signing contract and the same is to be
approved / finalised by CGRPS/overseeing authority during pre-refit meeting. Request
for Information Conference with OEM / PAC firm and sub-contractor of the yards is to
be conducted with the reps of CGRPS/overseeing authority and ship staff prior to
awarding the contract. Work orders are to be issued within two weeks of refit
commencement. If any firm is found technically unsuitable and / or not agreeing with
the terms and conditions of Coast Guard, same to be disqualified for undertaking work.
CGRPS/Refitting Authority rep to be included in PNC/CNC for AWRF jobs with sub
contractors.

(q) The refitting firm to place order for yard supply items within 07 days from the
date of pre refit trials or as mutually agreed between Coast Guard and Yard and
forward a copy of supply order to CGRPS / Overseeing Authority.

() All work is to be carried out as per the directives of CGRPS/ CG Overseeing
authority based on the approved defect list as confirmed during Request for
Information Conference.

(s)  Any hold up in timely completion of routines is to be intimated to CGRHQ through
COA/ CGRPS/Overseeing Authority at least 10 days prior to scheduled completion of
routines and in addition weekly progress report of routines is to be forwarded along
with routines expenditure on Main Defect List and the AWRFs.

(t)  Overhauling of motors and their control panels includes following:-
(i) Renewal of bearings.
(i) Cleaning of stator/rotor and varnishing.
(iif)  Internal and external repairing of motor yoke.
(iv)  Examination of rotor, impeller, shaft, bearing housing and impeller non-
driven end (in case of ventilation motors) for flaws, cracks and corrosion. Same
to be repaired if found defective.
(v)  Removal and renewal of bearing seals and gasket.
(vi)  Repair of terminal box.

=
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(vi) Replacement of defective nut and bolts.

(vii) Overhauling of EM brake assembly, associated gear and resistance bar
control unit, in case of windlass and capstan.

(ix) External painting of motor as per paint scheme.

(x)  Trials of motors in totality post instaliation.

(xi)  Overhauling of control panel fitted with delta starter includes renewal of

contactor kit (to be supplied by yard) irrespective of its condition. Overhauling of
control panels will include renewal of terminal strips/connectors.

(u)  All continuous running machinery contactor kits are to be renewed. Contactor
kits will be yard supply.

(v)  The routines on automatic and semi-automatic changeover switch shall include
cleaning of dirt and dust by soft brush and vacuum cleaner. Examine all contacts for

adjustment and cleanliness.

(w) Ensure contacts are free to operate and anti-shock devices (where fitted) are not
restricting the movement of contactors. Examine for loose connection, loose securing
nuts and bolts, sign of overheating, condensation etc. and visually check/inspect 03
main contacts closed together and all open on operation of each contact moulding.
They must not foul on side of moulding. Check the contactor that throw off springs
have not lost their tension and pole spaces are free from foreign matters. Carry out
insulation resistance test of changeover switches and associated controls (Minimum
acceptable value-1M ohm). Carry out functional test on completion. Ensure that flexible
earthing strip is in good condition and making good contact.

(Note: Before carrying out insulation test all rectifiers are to be disconnected
and on no account must a full megger voltage applied across rectifier).

(x)  Overhauling of PDB, Starter, panel of equipment/motors will include renewal of
defective indication lamps, lamp covers, fuses, fuse bases, fuse carrier, connectors,
defective wiring and locking system and calibration of Overload Relay (OLR).

(y) Calibration/test certification would be carried out by yard through authorised
agencies and calibration/test certificates issued for calibration of mechanical gauges,
testing of life saving equipment within the price agreed during PNC/CNC.

(z) Yard serviées which are not included in defect list but are mentioned in RFIC
minutes are to be catered alongwith main defect list serials.

(a)  The work package contains following:-

Sl Ship | Based at Work package
(1) C-156 Pipavav | Annual underwater and ASD routines
(i) C-161 Vadinar | Annual underwater and ASD routines

Jis
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(b)  The breakdown details of total defects of each 1Bs is as follows:-

ICGS C-156
DL Serials Total DO Deleted
Defects

HULL | HA-1001 to HA-1062 62 46 16
ENGG | EA-3001 to EA-3029 29 25 04
ELE. LA-5001 to LA-5031 31 11 20
ICGS C-161

HULL | HA-1001 to HA-1064 64 48 16
ENGG | EA-3001 to EA-3091 91 72 19
ELE. LA-5001 to LA-5063 63 23 40

Note: No. of Defects mentioned as "DO” are only the part of work package.

UTG Report. After the docking, yard to undertake ultrasonic gauging and report be

plotted on shell expansion drawing. Photographs of underwater fittings to be forwarded to
CGRHQ/Overseeing Authority and ship for records. Ultrasonic surveys (UTG points as per
RFIC remarks on defect list) wherever applicable should be carried out immediately on
commencement of refit/Docking (for underwater hull) and report is to be rendered to the
Overseeing Authority with recommendations at the earliest to enable assessment of work
package. The report of underwater scanning (if applicable) is to be prepared and report
frecommendation on same is to be submitted in shortest possible time to finalise areas
requiring steel renewal. Scanning is to be undertaken through class approved agency.

4.

Spares Management

(a) The list of exact requirement of spares for routines/defect rectification is to be
rendered to CGRPS/ Ship by the refitting firm within 02 days from the date of opening
of the equipment/machinery.

(b)  The spares required for any equipment will be procured by the refitting firm
from the authorised dealer against NACs. The spares for equipment for which
authorised agencies are not available would be procured on competitive basis on
approval of CGRPS/ Overseeing Authority. The spares procured through the refitting
firm against NACs would be reimbursed at actual plus overheads as per DPM in vogue.
Taxes, duties, etc. will be paid on production of documents. Procurement of spares
through the refitting firm will be authorised by the CGRPS/ Overseeing Authority after
ascertaining availability of sanction. The detailed procedure for procurement of spares
against NAC from refit account is to be undertaken as per policy in vogue.

(¢)  Unless, otherwise specified in defect list/these minutes, spares for refit wili be

CG supply.
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5. Trials

(a) The refitting yard to conduct pre-routines trials along with reps of nominated
OEM/PAC firms before taking over the IB for undertaking the routines.

(b} DA's load trials are to be carried out on completion of major routines on
engines and alternators with load tank. All DA's are to be proved on parallel operation
also. However, no load trial is to be conducted, if no major repair/routines have been

carried out.

(c)  The refitting yard is to provide Test and trials reports as per format. SS to hand
over copy of format for test and trial reports.

(d) On completion of routines, yard is to conduct Harbour/Basin Trials for all
machinery and defects, if any, are to be liquidated prior to Sea Trials.

Supply of Materials by yard. Following materials are considered as yard supply

materials and the cost of the same would be deemed to have been included in the quotation
for the respective defect list serials: -

(a) Lagging material for renewal of laggings.

(b)  Joints for pipes & manhole covers.

(c) EPDM rubber and neoprene rubber for external and internal WT doors and
hatches respectively.

(d)  Nuts, Bolts, Washers and fasteners wherever required (Material —as per original
fit).

(e)  Material for all wood repair jobs.
(f)  Pipes, flanges and fittings for pipe renewal jobs.

(g) Bearings for pumps and motors (except for pumps fitted on Main Engines and
Gear Boxes).

(h)  Material for furniture repair jobs (wooden as well as metal).

(j)  Sacrificial anodes except wherever renewal envisaged.

()  Manufacture of shaft key during overhauling of pumps if required.
) Aluminum for aluminum renewal jobs.

(m) Material for cleaning electrical contacts, electrical equipment and their
accessories, which are to be overhauled.

(n) Tiles, underlay, chock fast, araldite, putties, etc.

oq//
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(p) Industrial gases for testing/trials of systems, like Nitrogen for A/C system
pressure testing.

(q) Electrical items like Switch, plugs, cable, pin, fuse, terminal box, contacts,
washers, nuts, split pins, wood polish, putties (Devcon), teflon tape, seal tight, hold
tight latches, blanks and flanges etc.

(r)  Spares for batteries, water cooler, refrigerator, deep freezer, Photocopier
machine (except drum), washing machine, electric horn, mixer, iron box, TV, DVD ,
domestic fan, etc.

(s)  All materials as indicated in remarks against individual defect serials.

Association of Surveyor. ABS/IRS/LRA  surveyor has to be associated,

wherever applicable, for survey of hull / all aluminum renewal, shafting, Main Engines,
Gearboxes and other shaft sub assembly jobs as listed below. Yard’s quotation is to include
surveyor’s fees also.

8.

(@)  Survey of hull externally including decks, side shell and bottom.

(b) Complete survey of hull internally including tanks, cofferdams, longitudinal/
transverse frames, other structural members, void spaces, bilge spaces,
watertight/non-watertight bulkhead. :

(c)  Witnessing of air/hydro tests of all fresh water and fuel oil tanks.

(d) Ranging and examination of Anchor and Chain cables.

(e) Examination of chain locker, hawse pipes, chain stoppers with testing of
pumping arrangement of chain locker.

(f) Examination of watertight doors and hatches for watertight integrity.

(g}  Examination of all openings in shell including overboard discharges, underwater
valve openings etc., dry space, cofferdams, tanks, plating and framing, bilging,
draining, sounding, venting and pumping.

(h)  Load testing of all lifting appliances and deck machinery for running and static
load.

(3} Examination of ASD and associated fittings, shaft protection tubes etc.

Dry Docking, Dry docking of the IBs to be done in two versions or as per latest

version of docking plan within the final amount agreed during the CNC. The IBs should
generally be docked within 03 days of commencement of routines and under water hull
survey and growth of underwater work package if any, be finalised. The entire underwater
hull including areas covered by keel blocks are to be painted as per the approved paint
scheme indicated in main defect list.

9.

Paints.

(a) Yard to include supply of paints as per the scope of work and RFIC minutes.
Representative of paint manufacturer to be involved for the supervision during surface
preparation and painting. Yard to obtain back to back performance guarantee of 60
months from paint manufacturer and stand guarantee against failure. The failure is
defined as appearance of visible macroscopic fouling or detachment of whole or part of

.
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film, amounting to 10% (ten percent) or more of the total surface area, within 36 °
months, from the date of final application of paint provided:-

(i) Percentage of visible macroscopic fouling be established though Data plan
(provided by paint manufacturer rep at site, in consultation with repair yard and
CGRPS/ CG nominated rep).

(i)  Performance guarantee shall exclude failure of paint due to external cause
like bacterial attack, mechanical damage, welding, heating, fairing or cleaning
during guarantee period (in service).

(i)  Fitted ICCP (Impressed Current Cathodic Protection) system or equivalent
is working satisfactorily during guarantee period.

(b) The paints are to be procured only from ICG authorised paint manufacturers/
suppliers. To maintain uniformity, complete quantities of paints should be procured from
one of these firms only. Existing paint scheme for the IBs are of M/s Akzo Noble FRC
paint scheme.

(¢)  The guarantee towards painted surface is as follows:-

Q) The paint is to be procured from manufacturer who will agree to give
guarantee towards painted surface in consonance with the “Product
Performance Guarantee” (PPG) placed at Annexure-II to this minutes in
case of full paint scheme. No deviation from PPG placed at Annexure-II will
be accepted.
(il  The yard will also to ensure that they will obtain a confirmatory
certificate from the site supervisor of the paint manufacturer and submit the
same with second stage bill. In case of any objection recorded by the
supervisor at site, the overseeing authority's decision would be final which shall
be recorded on the confirmatory certificate.
*Note. Paint failure to be defined as visible microbiological growth (i.e.
fouling, barnacles weeds etc.) visible corrosion marks, peeling and blistering of
paint on underwater surface.

(d) Touch Up Paint Scheme. The refit yard to cater for surface preparation (grit
blasting or any other method advised by CGRPT/ class surveyor) of 30 % area and
application of all inner coats of paint in the 30 % area followed by application of one

final coat on the entire area.

10. Terms and Conditions. In addition to above, following additional terms and
conditions are to be accepted by all the refitting yards:-

(a)  All defects/jobs marked in the defect list as DO and as agreed whether
quoted or not are to be undertaken by the shipyard under this contract within cost

agreed during the CNC.

(b)  The shipyard does not have privilege of offloading the ‘Complete Refit Work
Package’ to a third party. In addition, shipyard is to furnish details of work load of
refit of Coast Guard Ships and the same should not exceed the capacity |nd|cated
in the Registration Certificate issued by Coast Guard Headguarters.

x
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(c) If refitting vard fails to settle all payments of CG nominated PAC firms
pertaining to this refit within 45 days of refit completion, CG holds the right to
settle the payment directly to PAC firm from the refit sanction against work
completion certificate authenticated by CG rep.

(d)  Shipyard is to permit the vendors registered with Coast Guard authorities for
carrying out jobs against work order issued by RHQ/ DHQ/ Ship under DFP.

Guarantee.

(a) 10% of the refit cost will be withheld for eight months from date of completion
of refit for liquidating guarantee defects or yards shall provide Eight months
bank guarantee from the date of completion of refit. Guarantee defects will be

liquidated as follows:

(iy  The yard would send their rep to ship’s base port i.e. Pipavav/
Vadinar and rectify the same within a reasonable period of time on
establishing that the defects are of guarantee nature.

(i)  All guarantee defects are to be liquidated within 07 days of intimation or
else the defect will be liquidated by alternate trade agency and cost of repairs
would be payable by the refitting yard. The bill towards such repairs is to be
paid within 03 weeks from receipt of bill, failing which the cost will be adjusted
against the balance 10% refit cost.

(b) Yard undertaking the refit will provide guarantee for six months for
workmanship and material supplied from the refit completion date.

Growth of wbrk

(a)  Growth of work to the extent of 15% cost of refit is expected during the refit.
No Additional time would be admissible for undertaking the same.

(b) If the complete refit duration including AWRFs extends beyond four weeks for
reasons as a whole attributable to shipyard, Coast Guard will not be liable to pay any
additional charges, including services like berthing, shore supply, fresh water, fire
main supply etc¢.

(c) Growth of work within the sanctioned amount will be authorised by refitting
authority after taking clearance from RHQ. However approval for work which is likely
to exceed sanction will be undertaken by the yard only on prior approval from RHQ.

Safety Precautions. The Ship repair yard shall take adequate and necessary

precautions regarding the safety of the ship, men and material. He shall also indemnify to
the Coast Guard (Refit Overseeing Team) against any claim for compensation arising out of
the negligence on the part of the Ship repair yard/OEMs/subcontractors.

14,

Yard Services. The yard is to include following services required to be provided to

ship for the duration of refit against yard services. No additional service charges to be levied

-
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for the jobs undertaken by ICG under DFPR. The item wise quote submitted by the L-1 yard -
after CNC should separately include charges for each of the below mentioned yard services.

(a)  Firemain supply of 04 bar pressure at the rate 40 TPH to be supplied to ship
invariably for full duration of refit. Refitting yard is to provide 01 in No. fire sentry
each, wherever hot work is in progress. SS is also to provide their own fire sentry as
required. If yard do not have facility for round the clock fire main pressure, yard to
make arrangement for fire tender to be stand-by all the times.

(b) Garbage clearances and disposal facility to be provided for the entire duration of
refit.

(c) Shore supply power connection (415V,50 Hz, 3 Phase, 4 wire, 50 Amps shore

supply with neutral) for consumption power up to 30 units per day and connecting /
disconnecting cable as and when required with feeder breaker capacity of not less than
150KW. Payment will be made on pro rata basis as per actual power consumption.
Ships staff to maintain a logbook for actual power consumption. Yard to provide KWH
meter for measurement of electricity units.

(d) Crane facility is to be provided as and when required. Yard to cater for 05
hours operation during the entire refit period. However, payment will be made at
actuals. Ship staff to maintain a record/logbook on this aspect.

(e)  Supply of fresh water to be catered for 01 tons per day including 60 Itrs
drinking water per day. However, payment will be made at actuals and SS to keep

record of water received during refit.

(F)  All OEM/PAC and refitting firms ‘Hull’, *Engineering’ and ‘Electrical’ reps are to
embark ship for pre and post refit trials sailing till satisfactory performance/ acceptance
of the machinery by the ship.

(9) Preparation of keel blocks and certificate of suitability is to be issued by the
refitting firm. Keel blocks are to be offered to overseeing authority for inspection, prior
docking of the ship.

(h)  Keel blocks are to be arranged as per latest approved docking plan, and ship is
to be dry-docked in both versions.

(5  Tug for docking, undocking, berthing and un-berthing are to be provided as and
when required from pre- routine trials till completion of routines.

(k)  Pilot is to be provided while entering and leaving dock and harbour.

() Shipyard is to provide one mobile connection for local and STD onboard ship
during entire duration of underwater work package and other machinery routines of the

ship.
(m) Refitting yard to extend fax/ e-mail facility to COA/ Refit Overseeing Team and

SS as and when required basis.
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(n)  The refitting yard is to provide following transports:-

(i) One car for COA not exceeding 100 Km/12 hours per day
(if)  One SUV for SS not exceeding 100 Km/12 hours per day
(i)  One truck (03 tonner) once in a week, not exceeding 100 Km/ 12 hours
per day
(p)  Provide temporary lights to ensure illumination at appropriate level.

(q) Compressed air supply as and when required.

(r)  Berthing and un-berthing at wet basin including basin hire charges are to be
catered for.

(s) A/C system is to be kept operational for maximum duration of the refit and
alternate seawater cooling lines are to be provided whenever feasible to keep system
operational.

(t)  Proper alongside berthing facility (not alongside pontoon/ floating dock, etc.)
and yard services for ship are to be provided for the entire period of refit. The refitting
firm is to ensure that there is no unnecessary shifting of ship during the ship’s refit. In
event of berthing and yard services provided by ICG, the cost of the same would be
deducted at actuals. '

(u)  Appropriate refit office with necessary furniture, A/c and locking facility for COA
and crew separately, size 15x15 ft each.

(v)  Adequate storage space to be provided to IBs during major hull repair work.
Approx store room size 15 X 15 ft.

(w)  Shore galley facilities including gas burners, gas cylinder, dinning arrangement,
one no. water purifier with cooler, garbage disposal facility near galley, storage space
for dry and fresh ration, utensil washing, vessel provision storage, dinning area and
fridge.

(x)  The refitting firm to arrange Gas free Certificate for all Fuel/ Lube oil tanks prior
commencing hot work. For this purpose provision of blowers with hoses and visit of
Inspector of Explosive are to be catered for.

(y) The ship is to carry out de-fueling prior coming in dry-dock. The refitting firm is
to provide suitable containers/space for storing residual fuel. The Ship to collect fuel
prior departing from the yard.

(z)  Sufficient ventilation to be provided when ship's AC becomes non-ops.

(aa) Yard to provide facilities for DP testing/load testing of Capstan/ towing
hook/ Davits etc.

(ab) Yard to provide staging /scaffolding for jobs on ship’s sides / ASD in the

dry dock / slipway.
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Provision of Accommodation during Refit

(a)

The refitting firm is to provide accommodation to the Ship’s crew when ship

becomes uninhabitable. The accommodation is to be provided within a reasonable
distance (less than 10 Kms) from the ship in consultation with CGRPT/RHQ. The ship
will be considered uninhabitable under any of the following conditions in consultation
with CGRPS/COA who will decide upon ship becoming uninhabitable and habitable:-

(b)

(i) Non availability of toilet and bathrooms.

(i)  Non availability of galley.

(i)  Non availability of A/C and ventilation.

(iv) If more than 50% of living spaces are disturbed due to degutting-
regutting.

During the uninhabitable period, accommodation is to be provided for following

crew as per the scale of accommodation indicated below:-

(i) Officers. Cabin accommodation for 01 officer with following
amenities:-

(aa) One single occupancy room with A/C

(ab) Attached toilet with bathroom.

(ac) Basic room curtain and TV.

(ad) Table and chairs.

(ae) Basic linen viz. mattress, bed sheets, pillow, pillow covers, blanket

to be provided.

(i)  Subordinate Officer. Cabin accommodation for 04 SOs with following
facilities: '

(aa) Two double bedrooms with A/C.

(ab) Attached toilet & bathroom.

(ac) Basic room curtain and TV.

(ad) Table and chairs.

(ae) Basic linen viz. mattress, bed sheets, pillow, pillow covers, blankets

to be provided.

(af) Common dining space with TV.

(i)  Enrolled Personnel. Dormitory type accommodation with curtains for 09
Enrolled Personnel to be provided. The scale of accommodation is as follows: -

(aa) 09 in nos. single bed/cots. Rooms to have Air cooler circulator.

(ab) Each single bed/cot to be provided with mattress, bed sheet, pillow
cover.

(ac) Five W/C and five bathrooms.

(ad) Dormitory room to have basic upholstery like teapoy, TV, curtains
and easy chairs and wardrobe for keeping uniforms and day to days
items.

(ae) Dinning space and cooking area.

(af) Basic linen viz. mattress, bed sheets, pillow, pillow covers, blankets
to be provided.

z
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Annexure-3 to Enclosure-I of RFP

QUALITY INSPECTION SCHEDULES/ QAP

1. Certain guidelines have been drawn in the succeeding paragraphs for compliance and
for successful completion of the refit within sanctioned amount.

2. Yard declared L1 on opening the commercial bid will be required to maintain and
achieve following date lines :-

(a) Firm and final item wise / defect list wise quote is to be submitted within 15
days of CNC.

(b)  The routines on first IB is to start within 30 days of the signing of the
contract or as mutually agreed between the yard and ICG if the ship is not available
within the said period. Non commencement of routines/refit on time may entail
activation of LD clause.

(c)  The contract shall remain in force and effective for the duration in which the
work packages of ICGS C-156 & C-161 based at Pipavav and Vadinar respectively in
the region are undertaken as and when they fall due. This agreement, if otherwise
considered by customer, may be reviewed and extended on existing terms and
conditions, for a period not exceeding 03 years i.a.w. article 8.3.1 of DPM 2009, as
mutually agreed between by the yard and ICG. No escalation in the charges is
permitted during the tenure of contract period.

3. The underwater routines & ASD routines of ICGS C-156 & C-161 are to be undertaken in
the Gujarat coast of India only and all refitting yards not having their own infrastructure
including workshop facility at the place of refit, should have a “Memorandum of Understanding”
(MoU) with a local firm which owns at least a workshop facility befitting the refit of a ship. The
shipyard/ refit yard should be a licensee or have a MoU/ agreement with a Port/ PSU/ private
refit yard (ICG registered) in whose dock the ship is going to be docked as part of refit. The
proof for both the facilities (workshop and dock} is to be attached alongwith the technical bid
S0 as to ascertain the technical qualification of the yard. The refit including docking of the ship
shall be undertaken at one location.

4, All jobs are to commence within 09 days of start of refit. In case shipyard is
unable to complete the jobs prior post refit sea trials, the same jobs would be liquidated by
respective Regional Headquarters under the delegated financial powers at yard’s risk and
cost.

5. The overall refit is to be supervised and overseen by concerned Contract Operating
Authority (COA) or his Rep (i.e CGRPT/CGOT).

6. The refit progress meetings are to be held weekly and as and when required basis to
ensure timely completion of refit. A copy of the minutes of refit progress meeting is to be
forwarded to RHQ (NW)/AA.

7. A very close check should be maintained on the quality of work and meeting the
cardinal dates as scheduled.

8. A BAR Chart for the refit is to be obtained from the Shipyard and to be forwarded to
RHQ(NW)/AA prior commencement of refit. Since there are Liquidated Damages clauses in

% -
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the Refit Order, CG should in turn ensure that all reasonable assistance is provided to yard
personnel.

. Work completion Certificate must be carefully ~scrutinized and only the CO should be
nominated to sign the certificate. All work done certificates, CRVs etc for work
undertaken/spare supplied satisfactorily should be signed and submitted to yard before the
ship’s departure for base port (if refit is being undertaken place other than base port). A
statement of WDCs/CRVs, if any, not cleared is to be forwarded with justification/ reasons
before ship’s depariure.

10.  Bills should be closely scrutinized to ensure that the amounts claimed corresponds to
the written authorizations issued and that there is no duplication. A copy of bills with a copy
of enclosures cleared by nominated COA Rep should be endorsed to RHQ /AA for reference

and records.

11. Itis to be ensured that jobs are undertaken as per defect list and as finalised during
RFIC. Deletions, if any, are to be undertaken only with prior approval of RHQ/AA.
Recommendation for deletion are to be consolidated and full and final deletion
list is to be projected to CGRHQ/AA well before DCD.

12.  The AWRFs should be limited to operational defects and growth of work, defects
observed after opening up machinery/ equipment. Jobs deleted during RFIC at RHQ(NW),
Gandhinagar are not to be included in AWRFs.

13.  The AWRFs should not include fabrication of spare boxes, furniture, soft furnishing
viz. renewal of cushions, curtains, carpets, etc.

14. No routines should be included in AWRFs, should such a situation arise the
routines may be offloaded under DFPRs prior commencement of the refit. Only unescapable/
operational nature routines to be included in AWRF so that ship is not required to be laid off

again during ops cycle.

15. The AWRFs should not include complete renewal of equipment /costly items. In case
of cost of repairs on an equipment are high and uneconomical (declared BER), then renewal
of such equipment is to be undertaken after receipt of NAC and under the subhead of NA

spares.

16.  Projecting of AWRFs is to be ceased 10 days prior to the scheduled DCD.

17.  Approval for undertaking AWRFs jobs upto the sectioned cost may be authorized by
the concerned COA rep after ascertaining reasonableness of cost, keeping RHQ informed.
However, copies of AWRFs raised by ship and the quotes submitted are to be forwarded to

RHQ for reference, records and necessary action, if any.

18. Re-appropriation of amount is not to be made between main work package, AWRFs
and NA spares during the refit as same has not been permitted by the MoD.

19.  The refitting yard is to submit an indent for spares within two working days from
opening of a particular machinery or equipment and same is to be vetted by CGRPS/COA
within the next two working days. The ship to thereafter raise demand within the subsequent
two working days to the Store Depot. The depot is to process this demand within three

=
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Working days and forward NACs by fax/email. Ink signed NACs are to be forwarded by the
depot by post/by hand of Ship's representative.

20.  Renewal of obsolete/Defective equipment shall be undertaken only if the equipment
has been declared beyond economical repairs by a board of officers and the proceedings are
approved by competent authority.

21.  In case of unsatisfactory progress of refit/offloaded work, RHQ/AA reserves the right
to cancel the same with the Repair yard without assigning any reason thereof and undertake
the work through another repair agency, at the refitting yard’s cost and risk.

22, If the time taken for work package completion exceeds more than stipulated
period of 35 calendar days for C-156 and C-161 separately and such delays are attributed
to the vyard, |liquidated damages @ 0.5% of the unfinished
work/undelivered/unfulfilled part of contract for every week, will be levied on
the yard, subject to maximum 10% of total cost of refit. In case, the delay in refit
completion is not attributable to the vard, the case for wavier of LD with justification is to be
forwarded to RHQ for consideration and approval.

23.  Necessary duty exemption certificates in respect of NA spares procured by the Yard
during the refit of the ship are to be issued by the concerned COA/ Overseeing authority.

24.  Contract is to be implemented in totality.

25. The shipyard is to commence all jobs within 09 days of start of refit. In case
shipyard is unable to complete the jobs within post refit sea trials, the same jobs would be
liquidated by respective Regional Headquarters under their delegated financial powers at the
yard risk and cost.

26. The yard is to offload all subcontractor jobs within 09 days of start of refit/routine.

27.  Ships underwater huli cleaning and painting shall be undertaken as indicated in
Defect Lists in consultation with concerned COA under supervision of paint manufacturers.
Ships underwater hull will be cleaned immediately after dry docking and ultrasonic readings
obtained as per scope of work. Painting is to be done depending on the actual requirement
in consultation with concerned COA. During underwater hull painting, paint manufacturer is
to be associated for necessary underwater hull surface preparation and thereafter stand
guarantee for paints for a period of 36 months. The ultrasonic report is to be forwarded to
RHQ/AA/COA.

28. The class surveyor is to be associated with survey of hull/condition of strength
members to the extent possible/ all steel renewal, shafting, Gear boxes, Main Engines and
other shaft sub assembly jobs. Surveyor’s report is to be forwarded to RHQ/AA/COA.

29. The pre refit trials of machineries and equipment are to be taken for its maximum
achievable performance level (Eg Maximum RPM by Main engine and speed achieved) and
the same need to be noted down with observations by the SS and yard. Any deterioration in
performance during post refit trials would be the liability of yard.

30. Blanking of flanges, pump openings, pipelines have to be carried out if the valves,

pumps, pipes are removed for repairs as per marine practice be maintained. Water tight
integrity in all circumstances between compartment is to be maintained to ensure safety of

ship during entire duration of refit.
% }
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PREAMBLE

This Contract is made and entered into at Gandhinagar on this ___ day of the month
............... in the year (Two Thousand )

BETWEEN

The President of India represented by The Chief Staff Officer (Tech),
Headquarters Coast Guard Region (NW), Gandhinagar (hereinafter referred to
as the CUSTOMER), which terms, unless excluded by the context shall, be deemed to
include his successor or successors and permitted assignees, ON THE FIRST PART

AND

----------- hereinafter referred to as the CONTRACTOR, which expression shall
include their Administrators, Executors, Successors and legal Assignees, ON THE
SECOND PART

And whereas the CUSTOMER agrees to deliver to the CONTRACTOR for undertaking
the work package for underwater and ASD routines of ICGS C-156 and C-161 and fo
take delivery within 35 calendar days per boat for C-156 and C-161 from the
CONTRACTOR after successful completion of work package.

It is now agreed by and between Customer and Contractor hereto as follows:



ARTICLE 1 -

1.1 DEFINITIONS
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DEFINITIONS AND ABBREVIATIONS

The following words and expressions in this Contract including its Annexes shall have
the meanings as hereinafter defined unless the context requires otherwise:-

Actuals

Article
Certificate of
Acceptance

Contract

Material

COA

Month

 The term Actuals, related to payment, shall mean all expenses,

inclusive of those incurred towards associated cost elements
such as all taxes, duties & levies, freight, insurance and
clearance charges etc incurred by the CONTRACTOR and
computed at the prevailing exchange rate wherever applicable,
at the time of release of payments by the CONTRACTOR to the
OEMs. Additionally handling and / or service charges and
remuneration payable to the CONTRACTOR (not exceeding 7.5%
of the basic cost exclusive of taxes, duties, freight, insurance
and clearance charges) shall be applicable on such Actual
expenses as per the terms of this Contract.

Any Article of this Contract or partial Article with separate
marginal number as referred to anywhere in the wording of this
Contract and / or its Annexes.

The Certificate to be signed jointly by the representatives of the
CONTRACTOR and the CUSTOMER on the Date of Delivery of the
Ship as set out in Article 8.1.1 and Annex 1 of this Contract.

Shall mean this Contract including its Preamble, Articles 1 to 27
and Annexes 1 to 6 herein, and all amendments, changes,
alterations and modifications made to this Contract.

: The term Material shall mean all equipment, fittings, finished /

semi finished products, spares, consumables, Yard material,
items, sub-assemblies/assemblies, documentation etc. required
for the removal, repair & refurbishment, refit/installation and
testing of any part of the work being undertaken by the
CONTRACTOR (and/or by his Subcontractors on his behalf) as
per scope of his work defined in this Contract, up to completion
of the guarantee period and fiquidation of his outstanding
liabilities.

Agency assigned by the Competent Financial Authority on behalf
of the President of India to operate in accordance with Article
2.1

: Any calendar month, as defined in the Gregorian Calendar, or

any period of 30 consecutive Days.

pad
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Year © Year starting from the 1%t January and ending on 31t December
or any period of 12 consecutive Months, as the case may be.

1.2 ABBREVIATIONS

The following words and abbreviations in this Contract including its Annexes shall
have the meanings as hereinafter defined unless the context requires otherwise:-

ABER : Anticipated Beyond Economical Repairs
A's & A's . Alterations and Additions

B & D Spares . Base & Depot Spares.

CNC . Contract Negotiation Committee
COA :  Contract Operating Authority

DCD . Dockyard Completion Date

DPSU :  Defence Public Sector Undertaking
FAT :  Factory Acceptance Tests/Ttials
HAT . Harbour Acceptance Trials

ICG : Indian Coast Guard

MoD :  Ministry of Defence

0BS :  On Board Spares

OEM :  Qriginal Equipment Manufacturer
PAC . Proprietary Article Certificate

PBC : Pre-Bid Conference

QAP : Quality Assurance Plan

RFIC . Request For Information Conference
R&R : Remove and Refit

SAT . Sea Acceptance Trials

TOC : Tender Opening Committee

STW :  Setting — to — Work

TEC :  Technical Evaluation Committee
TOC :  Tender Opening Committee

ARTICLE 2 - EFFECTIVE DATE AND OPERATION OF CONTRACT

2.1 It is hereby agreed and declared that the powers and functions of the CUSTOMER
under this Contract, shall be exercised by the Superintendent, Coast Guard Refit

and Production Team/ COA.

2.2 The routines of the IBs is to start within 30 days of signing of Refit Contract and
the Effective Date of Contract during this period would be the date of handing over
the respective IB to the firm. In case the IB is not available during this period of
30 days, the Effective Date of Contract would be the date the ship is made
available for refit to the refitting yard. The contract commences from the Effective

Date of Contract.
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ARTICLE 3 - SCOPE OF CONTRACT

3.1

3.2

3.2.1

3.2.2

3.3

3.3.1

3.3.2

3.3.3

Work & Services Contracts- It is expressly understood and agreed between the
CUSTOMER and the CONTRACTOR that this is a repair, refit and services contract.

Scope of Work.

The annual under water and ASD routine work package is to be Completed in
accordance with the terms, conditions and provisions of this Contract, as detailed in
the following Articles. _

The Scope of work is placed at Annex 2 of this Contract. The work package (Main
Defect list) contains foliowing:-

| Ship Based at Work package due

(a) C-156 Pipavav Annual underwater work package and ASD
routines

(b) C-161 Vadinar | Annual underwater work package and ASD
routines

Removal and Refitting of Items

In the event of the requirement to remove the existing light fittings, piping,
trunking, valves, electrical cables, junction boxes, lagging, paneling, obstructions,
protrusions, foundations, etc. falling in the way of repairs, temporarily to
facilitate completion of scope of work, the CONTRACTOR shall reinstall the
same as per drawings, amendments thereto and to the satisfaction of the
CUSTOMER. Ali work associated with this Article forms an integral part of Scope of
Work specified in Article 3.2.

Electrical cables in way of repairs, if required, are to be covered adequately for
protection against accidental mechanical / fire damage, by the CONTRACTOR.
Damages caused during the execution of the work by the CONTRACTOR or his sub
CONTRACTORS are to be made good by the CONTRACTOR at his cost.

All pipe lines/fittings which are not required to be taken out of the Ship are to be
properly covered / secured to ensure they are not damaged during the course of
the refit. Damages caused during the execution of the work by the CONTRACTOR
or his sub CONTRACTORS are to be made good by the CONTRACTOR at his cost.

“y s



3.4

3.4.1

34.2

3.4.3

3.5

3.5.1

3.5.2

3.6
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Change in Scope of Work/AWRF

Notwithstanding the scope of work specified in Artice 3.2 and 3.3.1, the
CUSTOMER shall have the right to modify the Scope of Work during the execution
of the Contract. The necessity for repairs/ renewals/replacements other than those
presently included in the Scope of Work may arise during the
inspection/survey/repair. All_such work as also consequential work (re-work)
required to be done by the CONTRACTOR along with work arising out of
items/drawings_supplied by the CUSTOMER shall be treated as scope of work.
Indian Coast Guard will have right to delete jobs covered under AIAMC or
completed by ship’s staff from refit package even after commencement of
refit. The Contractor will not have any objection on working of reps of
firms executing AIAMC during the refit and will assist ship’s staff to
arrange necessary security approvals.

Such changes in the scope of work and the cost and time implications thereof shall
be mutually agreed upon on priority, in writing, before undertaking such changes in
the scope of work. The resultant increase in cost as well as any extension in project
duration will be intimated by the contractor and shall be agreed and accepted by
the customer through mutual negotiations prior to undertaking such changes in
scope of work. Format for promulgating of Change in Scope of work is Placed at
Annex -3 of this Contract.

In case promulgation of such change in Scope of work affects the initial scope of
work as per Article 3.2 and 3.3 and/ or additional scope of work as per Article 3.4.1,
the cost and time implications due to such changes, shall also be taken in to
consideration by both the Parties, while promulgating the change in Scope of work
in accordance with Article 3.3.

Procurement of Material by the CONTRACTOR

A list of items procured, indicating landed cost which includes cost of materials,
freight, insurance, packing/forwarding, taxes, duties, clearing charges, etc. with
yard handling charges of not exceeding 7.5% of the basic cost will be furnished
along with the bill raised by M/S ~---m=mmmmmmmmm oo e on the basis
of third party invoice.

All material and items procured by the contractor for scope of work, except where
specifically indicated that such items are customer supplied, are to conform to the
relevant approved and applicable specifications.

Return of Unused Material All Ferrous scrap arising out of repairs shall be the
property of Contractor. However, non-ferrous scrap/ equipment shall be the
property of the Customer.

e
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Subcontracting

The CONTRACTOR may subcontract any part of scope of work on mutual
agreement with the CUSTOMER. The CONTRACTOR can under no circumstances
subcontract the complete scope of work to a third party. The jobs on machinery
and equipment as per RFIC minutes are to be undertaken through indicated
OEM/PAC firm only.

The CONTRACTOR would be entirely responsible for quality/ standard and timely
execution of the sub-contracted work. The CONTRACTOR is to draw a suitable
Quality Assurance (QA) Plan with the sub-contractor and a copy of the same along
with the Record of inspection in accordance with such QA Plan shall be submitted
to the CUSTOMER.

The supervision of work for the sub-contracted jobs is to be done by the
CONTRACTOR. The CONTRACTOR is not permitted to seek any extension of
completion date citing delay on the part of sub-Contractors or re-work arising out
of Sub-contracted work.

Employment of Service Personnel. The CONTRACTOR shall not employ any
service personnel of the Indian Coast Guard or on his own take any assistance
either directly or indirectly from any of the workshops/ facilities of the Indian
Coast Guard in the form of men or material for scope of work.

ARTICLE 4 - CONTRACT PRICE & TERMS OF PAYMENT

4.1
4.1.1

CONTRACT PRICE

This is a fixed price Contract for completion of Work specified in Article 3.2 and
3.3. The Contract price inclusive of applicable taxes, GST and excluding
growth of work (AWRF) & NA spares in rupees is as follows:-

Sl | ICGS Work package Contract price inclusive
No. of applicable taxes, GST
and exciuding growth
of work (AWRF) & NA
spares (in rupees).

(a) | C-156 | Annual underwater work
package and ASD routines |3
(Rupees only)
(b) | C-161 | Annual underwater work 4
package and ASD routines | (Rupees only)

=
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4.1.2 Notwithstanding the provisions contained in Article 4.1.1, the price is subject to
revision upon mutual agreement, as and when scope of work is changed as per
Article 3.4, changes in Tax Rate, etc.

4.2 The CUSTOMER shall pay for any additional/ NA Spares procured by the
CONTRACTOR for Scope of Work based on mutual agreement. Payment shall be
made under this Article on the bill raised by the CONTRACTOR on the basis of
Third Party invoice accompanied by list of items procured, indicating landed cost
which includes cost of materials, freight, insurance together with handling charge
of not exceeding 7.5% (Seven point Five Percent) of the basic cost of spares.
Advance on signing of contract upto 10% of cost of NA spares against bank
guarantee may be permitted. The remaining payment for spares would be made
alongwith stage payments during refit duration, on submission of proof of
purchase order, material receipt and inward inspection.

4.3 PAYMENT TERMS. The Payment Terms for the Contract price for each stage as
mentioned below shall be payable as derivative of the Contract price i.e. 3___
(Rupees } (Stage Completion Certificate to be filled up as per
Annexure-5 wherever bills are raised in accordance with terms of payment). of
refit work package per IB.

Stage Activity Definition Stage
No Payment
I 20% of the basic contracted cost on docking 20%
(excluding growth of work and NA spares)

II 20% of the basic contracted cost on final 20%
undocking and completion of all under water
works.

111 Balance along with cost for the growth of work 60%

and spares with applicable taxes on submission
of final bill within 60 days on satisfactory
completion of refit. Shipyard to provide Eight
months bank guarantee equal to 10 % of the
final cost of refit/ repair (indemnity bond in case
of DPSU), which should be valid beyond the two
months of completion of the guarantee/
warranty period.

* Separate BG not required if PBG covers 60 days beyond the guarantee
period. All stage and final bill payments are to be vetted and cleared by

COA.

ARTICLE 5 - TAXES AND DUTIES

5.1.1 The Contract price indicated in Article 4.1 of this Contract is exclusive of all taxes,
duties, levies of Central / State authorities, as applicable at prevailing rates under the
extant Government policy for all Materials and services procured by the CONTRACTOR for
the Scope of Work. Any change in the rates during the period of contract shall be paid
extra at the time of invoicing. The same shall be reimbursed by the CUSTOMER to the
CONTRACTOR at actuals on submission of documentary proof of payment. The CUSTOMER
reserves the right to deny any increase in taxes, duties, levies, etc. if the delivery period is
extended beyond the period specified in Article 8.1.1.

o
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5.1.2 Contract Operating Authority or an ICG representative shall issue the appropriate tax
exemption/concession certificate(s) on behalf of the CUSTOMER, to avail tax exemption/
concession, for procurement of CG liability spares/stores only, as per existing Government
policies, rules and reguiations in force.

52 TEND USER” CERTIFICATE. Contract Operating Authority or or an ICG
representative shall issue the appropriate "End User Certificate” on behalf of the
CUSTOMER for import of material and services, wherever required by the concerned
manufacturer/supplier of equipment, material and services/government agency, as per
existing Government policies, rules and regulations in force.

ARTICLE 6 - ADVANCE BANK GUARANTEE - NA

ARTICLE 7 - PERFORMANCE BOND/PWBG

7.1 Performance Cum Warranty Bank Guarantee (PWBG) format for
Private/Public refitting firms)

(PWBG as per format appended below is to be submitted within 10 days of
signing of contract as per article 7.7.1 of DPM-09 (as amended). The PWBG is to
remain valid 60 days beyond the date of completion of contractual obligation,
including warrantee. No stage payment will be cleared without receipt of PWBG).

Performance Bank Guarantee Format

From:

Bank

To,

The Commander

[for CSO (tech)]

Headquarters Coast Guard Region ()

Dear Sir,
Whereas you have entered into a contract No. 3498 dated 19 (hereinafter referred
to as the said Contract) with M/s , hereinafter referred to as

the Contractor for undertaking the underwater and ASD routines of ICGS C-156 & C-161
and whereas the contractor has undertaken to produce a bank guarantee for ten percent (10

%) of total financial implications amounting to T /- (Rupees
................................................... ) for the package of ICGS C-156 and %................../- (Rupees
................................................... ) for the package of ICGS C-161 to secure its obligations to
the President of India. We the bank hereby expressly, irrevocably and

unreservedly undertake and guarantee as principal obligors on behalf of the Contractor that,
in the event that the President of India declares to us that the goods have not been supplied
according to the Contractual obligations under the aforementioned contract, we will pay you,
on demand and without demur, all and any sum up to a maximum of ¥
(Rupees only). Your written demand shall be conclusive evidence to us that
such repayment is due under the terms of the said contract. We undertake to effect payment

upon receipt of such written demand.
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2. We shall not be discharged or released from this undertaking and guarantee by any
arrangements, variations made between you and the Contractor, indulgence to the
Contractor by you, or by any alterations in the obligations of the Contractor or by any
forbearance whether as to payment, time performance or otherwise.

3. In no case shall the amount of this guarantee be increased.

4. This guarantee shall remain valid for 60 days beyond warrantee period according to
the contractual obligations under the said contract.

5. Unless a demand or claim under this guarantee is made on us in writing or on before
the aforesaid expiry date as provided in the above referred contract or unless this guarantee
is extended by us, all your rights under this guarantee shall be forfeited and we shall be

discharged from the fiabilities hereunder.

6. This guarantee shall be a continuing guarantee and shall not be discharged by and
change in the constitution of the Bank or in the constitution of M/s----====--=----- .

ARTICLE 8 - DURATION OF THE DELIVERY

8.1 Duration of Work

8.1.1 The CONTRACTOR shall complete his scope of work specified in Article 3.1 and 3.2 in
35 calendar days per boat for C-156 and C-161 from the effective date specified in
Article 2.2. Delivery by the CONTRACTOR shall be treated as complete on satisfactory SATs
and upon signing of Delivery Acceptance Certificate OR completion of Scope of Work and

Trials.

8.1.2 The said duration of repair specified in Article 8.1.1 may be extended on mutual
agreement only, with the CUSTOMER shall accept the vessel/ asset without imposition of any
sort of Penalty / Reduction in Contract Price.

8.2 Incomplete Work

8.2.1 The CONTRACTOR and the CUSTOMER shall mutually agree on the quantum of
incomplete and unsatisfactory work. Cost of such incomplete work shall be withheld, except
where such incomplete work is not attributable to the CONTRACTOR. Payment thus withheld
will be made on completion of such incomplete work, which should in any case be completed
within 30 days of refit duration. If such work is incomplete beyond 30 days of refit
completion, the same shall be undertaken by the customer under the Contractors risk and
cost. The CUSTOMER reserves the right to levy LD as per Article 9 on such incomplete work.

8.2.2 The CONTRACTOR shall be paid for completion of work specified in Article 8.1.1 only
on satisfactory completion and trials.

E2
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ARTICLE 9 - LIQUIDATED DAMAGES

9.1  The CONTRACTOR shall be liable to pay to the CUSTOMER Liquidated Damages (L.D),
and not by way of Penalty, a sum equivalent to 0.5% (zero point five percent) of the
Contract Price i.e. ... [~ (RUPEES ..o ) for the package
of ICGS C-156, and Z.................. [= (RUPEES ..oeeiiivcti v ne e ) for the package
of ICGS C-153 for each week of delay beyond duration of Work specified in Article 8.1 upto
the date of refit completion, subject to a maximum of 10% (Ten percent) of the Contract
Price of refit.

9.2 The CONTRACTOR shall also be liable to pay to the CUSTOMER Liguidated Damages
(LD), and not by way of Penalty, a sum equivalent to 0.5% (zero point five percent) of the
cost od incomplete work beyond the date of refit completion for each week of delay and part

thereof.

9.3 The sum of total LD levied due to delay or part thereof, beyond duration of work
specified in article 8.1 levied on account of incomplete or delinked work specified in Article
8.2 should not be more than 10 % of the Contract Price,

ARTICLE 10 - RISK AND EXPENSE

10.1 Should the repair or any part of repair thereof not completed within the time or times
specified in the contract documents, or unable to repair and provide services, the
CUSTOMER shall after granting CONTRACTOR 30 days to cure the breach, be at liberty,
without prejudice to the right to recover liquidated damages as a remedy for breach of
contract, to declare the contract as cancelled either wholly or to the extent of such default.

10.2 Should the repairs or any part of repair thereof not perform in accordance with the
specifications/parameters provided by the CONTRACTOR during the check proof tests to be
done in the CUSTOMER's country, the CUSTOMER shall be at liberty, without prejudice to
any other remedies for breach of contract, to cancel the contract wholly or to the extent of

such default.

10.3 In case of a breach in repair that was not remedied within 30 days, the customer
shall, having given the right of first refusal to the CONTRACTOR be at liberty to get repair
from any other source as he thinks fit, other repairs of the same or similar description to
make good such default at the Contractors risk and cost.

10.4 Any excess of the purchase price, cost of manufacturer, or value of any repairs
undertaken from any other firms as the case may be over the contract price appropriate to
such default or balance shall be received from the CONTRACTOR.

ARTICLE 11- QUALITY AND INSPECTION
11.1 Quality Assurance & Quality Control

11.1.1 In order to assure the quality of repair/ refit and exercise effective control, the work
executed by the CONTRACTOR will be in accordance with CUSTOMERS inspection schedule
as applicable followed by preliminary, stage and final inspection. The repair work will be
undertaken as per specified Standards and quality norms. Ensuring and maintaining
quality will be the responsibility of the Contractor. "

-
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11.1.2 The CONTRACTOR shall submit a Quality Assurance Plan {(QAP) Plan as applicable to
the scope of work for approval of the CUSTOMER. The approved QAP will form the basis for
inspection and acceptance of work executed by the CONTRACTOR under this contract.

11.2 Overseeing and Inspection

11.2.1 Necessary tests and inspections of the contracted job shall be carried out by COA/ or
his nominated agency. The CONTRACTOR shall give notice to the above team reasonably in
advance of the date and place of such tests / inspections. COA shall also carry out joint
receipt inspection of the equipment and material procured by the CONTRACTOR / supplied
by CUSTOMER. The CUSTOMER's representative shall, during the repairs/ refits, invariably
attend such tests and inspections as per the QA Plan/Quality Inspection Schedule.

11.2.2 Any non-conformity discovered by CUSTOMER'S Representative and intimated in
writing co-relating relevant documents where necessary, in repair or material or
workmanship shall be corrected by the CONTRACTOR at his cost, to the full satisfaction of
Representative in accordance with the relevant drawings and specifications.

11.2.3 During the repair /refit of the ship, until the delivery thereof, the CUSTOMER's
representatives shall be given free and ready access to the Ship and to any other place
where related work is being performed, or materials are being processed or stored, including
the vyards, workshops, stores and offices of the CONTRACTOR and premises of
Subcontractors who are doing work or storing materials, in connection with the refit of the
ship/asset. Notwithstanding any provision in this Article or any other Article in this Contract,
the responsibility for the refit as per the scope of work vides Article 3.2, 3.3 and 3.4 shall
rest with the CONTRACTOR.

ARTICLE 12- WARRANTY & WARRANTY BOND

12.1 The CONTRACTOR warrants that the repairs/refit carried out under this Contract
conform to specifications vide SOR.

12.2 The CONTRACTOR shall give Six months guarantee for workmanship and material
defects for items repaired / overhauled and Twelve months guarantee for new
installations (if any) under the contract from the Contract Completion Date. The
guarantee clause will also be applicable to the items repaired by the OEMs/ PAC firms/ sub
contractors of refitting yard. Any defects noticed during this guarantee period due to
defective / poor workmanship or sub-standard material shall be rectified free of cost by the
CONTRACTOR or by the OEMs/ PAC firms/ sub-contractors under arrangements by the
CONTRACTOR.

12.3 If within the period of warranty, the repairs reported by the CUSTOMER to have failed
to perform as per the specifications, the CONTRACTOR shall either replace or rectify the
same free of charge, within One week of notification of such defect received by the
CONTRACTOR provided that the equipment are used and maintained by the CUSTOMER as
per instructions contained in the Operating Manual. Record of the downtime would be
maintained by user in logbook. Spares required for warranty repairs shall be provided free of

cost by CONTRACTOR.
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12.4 CONTRACTOR hereby warrants that necessary service and repair backup, during the
warranty period of the repair, shall be provided by the CONTRACTOR at the CUSTOMER’s

premises, at any Indian port.

12.5 Notice for remedy/ rectification of defects during warranty period shall be in writing
and transmitted to each other by the fastest possible means.

ARTICLE 13- GENERAL TERMS AND CONDITIONS

13.1 Safety of Personnel: The CONTRACTOR is to ensure adequate safeguards for
personnel when employed on work where human risk of health/ injury is involved.

13.2  First Aid: The CONTRACTOR is liable to provide immediate first aid/ hospitalisation in
case of accident/ sudden iliness to personnel.

13.3 Miscellaneous: Gas Free & Man Entry Certificates, Fire Sentries, Administrative
Support to OEMs, Pumping-out Facilities & Removal of Debris/ Waste Material shall be as per
RFIC minutes.

ARTICLE 14- INDEMNITY & INSURANCE

14.1 Indemnity. The CONTRACTOR shall indemnify the CUSTOMER against all claims for
death or injury caused to any person, whether workman or not, while engaged in any
process connected with the CONTRACTOR's work or for dues of any kind whatsoever, and
the CUSTOMER shall not be bound to defend any claim brought under the Workmen's
Compensation Act, 1923 or Payment of Wages Act 1936, or any other statutory Act or Law in
force from time to time and applicable to the said work unless the CONTRACTOR first deposit
with the CUSTOMER a sum sufficient to cover any liability which CUSTOMER may have to
incur in relation to such proceedings.

14.2 Insurance - Not applicable
ARTICLE 15- SECURITY

15.1 The CONTRACTOR is bound by the Official Secrets Act 1923 and, in its connection any
other statutory Act / Law / Amendment in force and the information given is to be treated as
strictly confidential and is not to be disclosed to any person or persons not concerned
therein. The CONTRACTOR shall be responsible to ensure that all persons employed by him
in the execution of any work in connection with this Contract are fully aware of the
provisions of the Official Secrets Act 1923 / Law / Amendment in force and have undertaken

to comply with the same.

15.2 The CONTRACTOR shall also ensure secrecy of design, construction, equipment and
documentation and shall carry out all or any instructions given by the CUSTOMER in this
respect. Should the CUSTOMER desire to check up the security measures which have been
provided, or will be adopted to achieve security, the CONTRACTOR shall produce necessary

evidence to establish the same.
t-——-“""'-_b"
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15.3 In giving any information to the Sub-Contractors, the CONTRACTOR shall furnish to
the Sub-Contractors only such information as may be necessary for carrying out the
respective work entrusted to them.

15.4 The security of the men and material in the CONTRACTOR’s premises is the
CONTRACTOR’S responsibility.

ARTICLE 16 - FORCE MAJEURE

16.1 Neither party shall bear responsibility for the complete or partial non performance of
any of its obligations (except for failure to pay any sum which has become due on account of
receipt of goods under the provisions of the present contract), if the non-performance resuits
from such Force Majeure circumstances as Flood, Fire, Earth Quake and other acts of God as
well as War, Military operation, blockade, Acts or Actions of State Authorities or any other
circumstances beyond the parties control that have arisen after the conclusion of the present

contract.

16.2 1In such circumstances the time stipulated for the performance of an obligation under
the present contract is extended correspondingly for the period of time of action of these
circumstances and their consequences.

16.3 The party for which it becomes impossible to meet obligations under this contract due
to Force Majeure conditions, is to notify in written form the other party of the beginning and
cessation of the above circumstances immediately, but in any case not later than 10 (Ten)
days from the moment of their beginning.

16.4 Certificate of a Chamber of Commerce (Commerce and Industry) or other competent
authority or organization of the respective country shall be a sufficient proof of
commencement and cessation of the above circumstances.

16.5 If the impossibility of complete or partial performance of an obligation lasts for more
than 6 (six) months, either party hereto reserves the right to terminate the contract totally or
partially upon giving prior written notice of 30 (thirty) days to the other party of the intention
to terminate without any liability other than reimbursement on the terms provided in the
agreement for the goods received.

ARTICLE 17 - TERMINATION OF CONTRACT

17.1 The CUSTOMER shall have the right to terminate this Contract in part or in full in any
of the following cases:-

17.1.1 If the CONTRACTOR fails to complete the refit due to causes not attributable to Force
Majeure for more than 01 (One) months after the contractual refit completion date.

17.1.2 The CONTRACTOR is declared bankrupt or becomes insolvent.

17.1.3 If the CONTRACTOR fails to complete the refit due to causes attributable to Force
Majeure for more than six months after the contractual refit completion date.

7
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17.1.4 The CUSTOMER has noticed that the CONTRACTOR has utilised the services of any
Indian/Foreign agent in getting this contract and paid any commission to such individual/
company etc.

17.1.5 As per decision of the Arbitration Tribunal.

17.1.6 When Customer and Contractor mutually agree to terminate the contract.

ARTICLE 18 - LAW

18.1 The Contract shall be considered and made in accordance with the laws of the
Republic of India. The contract shall be governed by and interpreted in accordance with the
laws of the Republic of India.

ARTICLE 19 - ARBITRATION

[FOR CPSEs/DPSUs]

19.1 In the event of any dispute or difference relating to the interpretation and application
of the provisions of the contract, such dispute or difference shall be referred by either party
to the Permanent Arbitration Machinery set up in the Department of Public Enterprises and
that if the Department of Public Enterprises fails to settle the dispute, the same will be
referred to the Committee constituted by the Cabinet Secretariat.

Format of Arbitration clause-Indegenous Private bidder as per form DPM-7
[For Indigenous Private Bidders]

19.2.1 All disputes or differences arising out of or in connection with the present contract
including the one connected with the validity of the present contract or any part thereof,
should be settled by bilateral discussions.

19.2.2 Any dispute, disagreement of question arising out of or relating to this contract or
relating to this constructions or performance (except as to any matter the decision or
determination whereof is provided for by these conditions), which cannot be settled
amicably, shall within sixty (60) days or such longer period may be mutually agreed upon,
from the date on which either party informs the other in writing by a notice that such
dispute, disagreement or question exists, will be referred to a sole Arbitrator.

19.2.3 Within sixty (60) days of the receipt of the said notice, an arbitrator shall be
nominated in writing by the authority agreed upon by the parties.

19.2.4 The sole Arbitrator shall have its seat in New Delhi or such other place in India as may
be mutually agreed to between the parties.

19.2.5The Arbitration proceedings shail be conducted under the Indian Arbitration and
conciliation Act, 1996 and award of such Arbitration Tribunal shall be enforceable in Indian

Courts only.
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19.2.6 Each party shall bear its own cost of preparing and presenting its case. The cost of
arbitration including the fees and expenses shall be shared equally by the parties, unless
otherwise awarded by the sole arbitrator.

| 19.2.7 The parties shall continue to perform their respective obligations under this contract
during the pendency of the arbitration proceedings except in so far as such obligations are
the subject matter of the said arbitration proceedings.

(Note : In the event of the parties deciding to refer the dispute/s for adjudication to an
Arbitral Tribunal then one arbitrator each will be appointed by each party and the case will
be referred to the Indian Council of Arbitration (ICA) for nomination of the third arbitrator.
The fees of the arbitrator appointed by the parties shall be borne by each party and the fees
of the third arbitrator, if appointed, shall be equally shared by the buyer and seller).

ARTICLE 20 - PENALTY FOR USE OF UNDUE INFLUENCE

20.1 The CONTRACTOR undertakes that he has not given, offered or promised to give,
directly or indirectly, any gift, consideration, reward, commission, fees, brokerage or
inducement to any person in service of the CUSTOMER or otherwise in procuring the
Contracts or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of the present Contract or any other Contract with the Government of
India for showing or forbearing to show favour or disfavour to any person in relation to the
present Contract or any other Contract with the Government of India. Any breach of the
aforesaid undertaking by the CONTRACTOR or any one employed by him or acting on his
behalf (whether with or without the knowledge of the CONTRACTOR) or the commission of
any offers by the CONTRACTOR or anyone employed by him or acting on his behalf, as
defined in Chapter IX of the Indian Penal Code, 1860 or the Prevention of Corruption Act,
1986 or any other Act enacted for the prevention of corruption shall entitle the CUSTOMER
to cancel the contract and all or any other contracts with the CONTRACTOR and recover
from the CONTRACTOR the amount of any loss arising from such cancellation. A decision of
the CUSTOMER or his nominee to the effect that a breach of the undertaking had been
committed shall be final and binding on the CONTRACTOR. Giving or offering of any gift,
bribe or inducement or any attempt at any such act on behalf of the CONTRACTOR towards
any officer/employee of the CONTRACTOR or to any other person in a position to influence
any officer/femployee of the CUSTOMER for showing any favour in relation to this or any
other contract, shall render the CONTRACTOR to such liability/ penalty as the CUSTOMER
may deem proper, including but not limited to termination of the contract, imposition of
penal damages, forfeiture of the Bank Guarantee and refund of the amounts paid by the

CUSTOMER.

ARTICLE 21 - AGENTS/AGENCY COMMISSION

21.1 The CONTRACTOR confirms and declares to the CUSTOMER that the CONTRACTOR
has not engaged any individual or firm, whether Indian or foreign whatsoever, to intercede,
facilitate or in any way to recommend to the Government of India or any of its
functionaries, whether officially or unofficially, to the award of the contract to the
CONTRACTOR; nor has any amount been paid, promised or intended to be paid to any such
individual or firm in respect of any such intercession, facilitation or recommendation. The
CONTRACTOR agrees that if it is established at any time to the satisfaction of the
CUSTOMER that the present declaration is in any way incorrect or if at a later stage it is

2
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discovered by the CUSTOMER that the CONTRACTOR has engaged any such individual/firm,
and paid or intended to pay any amount, gift, reward, fees , commission or consideration to
such person, party, firm or institution, whether before or after the signing of this contract,
the CONTRACTOR will be liable to refund that amount to the CUSTOMER. The CONTRACTOR
will also be debarred from entering into any supply Contract with the Government of India
for a minimum period of five years. The CUSTOMER will also have a right to consider
cancellation of the Contract either wholly or in part, without any entitlement or compensation
to the CONTRACTOR who shall in such event be liable to refund all payments made by the
CUSTOMER in terms of the Contract along with interest at the rate of 2% per annum above
lLABOR rate. The CUSTOMER will also have the right to recover any such amount from any
contracts concluded earlier with the Government of India.

ARTICLE 22 - NON DISCLOSURE OF CONTRACT DOCUMENTS
22.1 Except with the written consent of the CUSTOMER/ CONTRACTOR, other party shall

not disclose the contract or any provision, specification, plan, design, pattern, sample or
information thereof to any third party.

ARTICLE 23 - NOTICES.

23.1 Any notice required or permitted by this contract shall be written in English Language
and may be delivered personally or sent by Fax, Telex, Cable or registered prepaid mail/
airmail addressed to the last known address of the party to whom it is sent.

ARTICLE 24 - AMENDMENTS
24.1 No provision of this Contract shall be changed or modified in any way (including this
provision) either in whole or in part except by an instrument in writing made after the date

of this Contract and signed on behalf of both parties and which expressly states to amend
this Contract.

ARTICLE 25 - NOTICES & COMMUNICATIONS

25.1 Address for notice [communication: The legal addresses of the Partie for the
purpose of Notice/ Communication are as follows:-

(Legal Address of Customer)
The Commander

[for Chief Staff Officer (Tech)]
Headquarters,

Coast Guard Region (NW)
Sector-11, Udyog Bhavan
Post Box No. 09
Gandhinagar-382 010

(Legal Address of Contractor)
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25.2 Language. Any and all notices and communication in connection with this Contract
shall be in English language.

ARTICLE 26 - INTERPRETATION

26.1 This Contract shall be governed by the laws of Republic of India.

26.2 In the event of any conflict or discrepancy between the provisions of any Article to
this Contract and any Annex thereof, the Article of this Contract shall prevail.

26.3 This Contract constitutes the entire agreement between the CUSTOMER and the
CONTRACTOR

26.4 Any amendment to this Contract and its Annexes shall be in writing and signed by
both Parties.

26.5 In the event of any conflict with respect to specification/ drawing/ existing practices,
the order of precedence for acceptance would be as follows:-

(a) THE CUSTOMER APPROVED DRAWING
(b)  SPECIFICATION VIDE SCHEDULE OF REQUIREMENTS
(c) THE CUSTOMER'S DECISION

26.6 The failure of either Party to enforce any provision of this Contract shall not be
considered as a waiver of such provision or the right of such Party thereafter to enforce the

same.
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ARTICLE 27 - SIGNATURE AND WITNESSING BY PARTIES

This Contract is signed on day of the month of ... in the Year Two
Thousand and Nineteen, in six (6) originals of the same wording, one (1) for the CUSTOMER
and one (1) for the CONTRACTOR. The Annexes listed in Table of annexures forming an
integral part of this Contract are signed under same circumstances.

FOR AND ON BEHALF OF FOR AND ON BEHALF OF
M/S viiaiinns S PRESIDENT OF INDIA
THE CONTRACTOR THE CUSTOMER

( ) ( )
REPRESENTATIVE OF CONTRACTOR ~ REPRESENTATIVE OF CUSTOMER
Dated Dated

In the presence of In the presence of

1. 1.

Name Name

Designation Designation

2. ' 2.

Name Name

Designation Designation

i Distribution:

CSO (T) — HQCGR (NW)  (One Ink Signed Copy)

COA (One Ink Signed Copy)
PCDA (Navy) (One Ink Signed Copy)
CGDHQ-1 (One Copy)
CGDHQ-15 (One Copy)

ICGS Vadinar (One Copy)

ICGS Pipavav (One Copy)

IFA (One Copy)

ICGS C-156, C-161 (One Copy each)
Contractor (One Ink Signed Copy)

G
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ANNEX- 1

FORMAT OF CERTIFICATE OF ACCEPTANCE

CERTIFICATE OF ACCEPTANCE

1. CERTIFIED THAT THE M/S oot HAVE COMPLETED

THE ANNUAL UNDERWATER WORK PACKAGE WITH ASD ROUTINE OF ICGS

AS PER THE SCOPE OF WORK ASSIGNED TO THEM AND HANDED OVER THE SAME TO

INDIAN COAST GUARD AT HOURS, ON THIS DAY OF THE MONTH
IN THE YEAR TWO THOUSAND AND

2. THE LIST OF LIABILITIES AS ON DATE IS PLACED AT ANNEXURE TO THIS
CERTIFICATE.

REP OF COA/REP
M/S .iniiiea FOR AND ON BEHALF OF
THE PRESIDENT OF INDIA
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ANNEX- 2
SCOPE OF WORK

(a)  The scope of work would be as per entire refit work package as finalized during RFIC.
The minutes of RFIC are enclosed.

(b)  The scope of work would also include all AWRFs raised and the supply of NA spares
against NACs, if any, during the duration of refit/routines.,
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ANNEX- 3

FORMAT OF PROMULGATION CHANGE IN SCOPE OF WORK

AWRF NO.
SL DL NO MDL DESCRPTION OF COA REMARKS
NO NO DEFECT REMARKS
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ANNEX- 4

DETAILED BREAKDOWN OF CONTRACT PRICE

(A) ANNUAL UNDERWATER WITH ASD ROUTINE OF ICGS C-156
Sl Description Rate (ing)
(a) General services (Yard services) -
(b) Repair cost of total work package: -
Main Defect List
(i) | Huli -
(i) | Engineering ~-
(i) | Electrical --
(c) Basic cost (contract price) (a)+(b) -
(d) Cost towards NA Spares (20% of basic cost of refit, including --
handling charges of 7.5%, to be paid at actual)
(e) Growth of work (AWRF) (15 % of basic cost of refit) for repair --
and services. Payment on this account, including taxes to be
paid on actual basis based on certification by COA, on not
exceeding basis.
() Total -~
{g) GST 18% on (f) _—
(h) Total cost of Refit (f+g) --
The financial implication for offloading the refit including GST, ‘Growth of Work’ and ‘NA Spares’ is
T (Rupees only). Expenditure on NA Spares not to exceed cost
at Sl (d) + 18% i.e Rs, (Rupees only).
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(B) ANNUAL UNDERWATER WITH ASD ROUTINES OF ICGS C-161
Sl Description Rate (in3)
(a) General services (Yard services) -

(b) Repair cost of total work package: --

Main Defect List
(i} [ Hull -
(i) | Engineering
(i) | Electrical --

© Basic cost (contract price) (a)+(b) -

(d) Cost towards NA Spares (20% of basic cost of refit, including -
handling charges of 7.5%, to be paid at actual)

(e) Growth of work (AWRF) (15 % of basic cost of refit) for repair -
and services. Payment on this account, including taxes to be
paid on actual basis based on certification by COA, on not
exceeding basis.

(f) Total -

(9) GST 18% on (f) _

(h) Total cost of (f+q) -

The financial implication for offloading the refit including GST, ‘Growth of Work’ and ‘NA Spares’ is
4 (Rupees only). Expenditure on NA Spares not to exceed cost

at Sl (d) + 18% i.e Rs. (Rupees only}.
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ANNEX- 5

FORMAT OF CERTIFICATE OF COMPLETION OF DEFECT
WORK COMPLETION CERTIFICATE

CERTIFICATE No. ... / CC/ DT DATE..............

Date of commencement of job: Date of completion of Job:

The under mentioned stage/activity/Defect Serial as per the payment terms have been Completed

DESCRIPTION OF ACTIVITY/STAGE/ DEFECT LIST SERIAL:

Firm/Shipyard Rep | Rep of IB (C- ) COA Rep

SIGNATURE

NAME

DESIGNATION /
RANK

DEPT./
ORGANISATION
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ANNEX- 6
WORK ORDER

Reply should be addressed to
The Commander / Commanding Officer Headquarters
Coast Guard Region (NW)

Sector-11, Udyog Bhawan
Post Box No. 09 '
Gandhinagar-382010

WO. NO: Date ;

WORK ORDER

Dear Sir / Madam

1. Kindly refer to CGRHQ(NW) contract No 3498 dated

2. You are requested to undertake the annual under water package and ASD
routines of C-_____ at a total cost of I, ,  (Rupees
} exclusive of taxes for as per the contract and performance bank guarantee (PBG)
equivalentto ¥ ,  (Rupees ) for the work
package for ICGS C-____ be submitted before commencement of said routines. The PBG should be valid
up to 60 days beyond the completion date of guarantee.

3. The work order and supply order for additional work requisition form (AWRF) being growth of
work and supply of NA spares would be issued as required by COA as per Annexure -4 of the contract.

4, The Bank details of the firm as follows:-

(a) Name of beneficiary -

(b) Complete postal address -

{©) Telephone numbers -- {
(d) E-mail ID (optional) -~
{e) Name of the bank of Beneficiary --
i) Branch name --
{q) Branch address -
{h) Nature/type of account --
(i) Bank account number of beneficiary | -
{k) MICR Code -
N RTGS/ IFSC Code -
{m) | SWIFT CODE --
{n) PAN No, --

Sl

Asst / Dy / Commandant/DIG
SO(Refit)/RTO(Refit)/CSO(Tech)

& -
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Enclosure IIT of RHQ (NW)
letter 3498 dated Sep 19

[Refer to para 3 (¢) of RFP]
FORMAT/GUIDELINES FOR PREPARATION OF TECHNICAL BID

1. Name of the Ship C-156, C-161

2. Type of Refit : Annual underwater and ASD routines
3. Duration of Refit 35 calendar days for each IB

4, Validity : 180 Days

5. The Technical Bid should contain the foIIoWing information and details so as to enable
RHQ(NW) to assess the understanding, technical capability and infrastructure/resources of
the ship repair yard to undertake the refit: -

(3) Indicate acceptance of the entire scope of work (or) Indicate
acceptance of the entire scope of work except . (Indicate specific
jobs not being undertaken as a Deviation List).

(b) Indicate acceptance of the QAP/QIS indicated in SOR (or) Indicate
acceptance of the QAP/QIS indicated in SOR . (Indicate specific
provisions not being undertaken as a Deviation List} (or) Forward a QAP/QIS
for consideration of Technical Evaluation Committee.

(¢) Indicate acceptance of Payment terms as indicated in para 13 of the
RFP.

(d) Indicate acceptance of Standard Conditions of Contract (SCOC) as
envisaged in DPM 2009 and other terms and conditions given in the RFP/RFIC.

(e) The proof of MolU/ agreement with a Port/ PSU/ private refit yard (ICG
registered) in whose dock the ship is going to be docked as part of refit is to be
enclosed, in case the proposed place of refit is other than the place of
registration of the refitting yard.

(f) Indicate item vise quote for each defect serials of the entire work
package (Hull, Engineering, Electrical) is submitted separately along with the
commercial bid.

(g) Specify availability of suitable accommodation with wash room /toilet

within a reasonable distance (less than 10 Kms) from the ship as per laid down
scale in yard service for ship’s crew as and when ship becomes uninhabitable.

G-
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~ (h) Indicate adequate & safe berthing facility alongside (Berthing along side
pontoon/floating dock etc not acceptable) and yard services conducive for
undertaking refit activities of ship.

6. It is further stated that contract for annual underwater work package with ASD
routine of ICGS C-156 & C-161 as per main defect list [as finalised during Request for
Information Conference at CGRHQ (NW) on 04 Sep 19] is understood and acceptable.
Minutes of Request for Information conference are also understood and acceptable.

7. All the terms & conditions and work package as per RFP are also understood and
acceptable to us. It is also understood that wherever any difference occurs between RFIC
minutes and RFP, provisions of RFP (prepared as per DPM-09 guidelines) will take
precedence.

8. Do shipyard has infrastructure at place of refit - YES/NO/MolU
(i) Type of infrastructure - Workshop/ Dry dock/ Admin office.
(i)  Dry-dock facility - Owned/MoU-agreement with

Port/PSU/ Pvt. Shipyard

9. Has shipyard undertaking refit or participated in tender enquiry (RFP) of other CG

ships - YES/NO
If YES following details be provided :-
0] Shipyard declared L-1 for (Name of CG ships)
(i)  Shipyard signed contract for (Name of CG ships) and
likely date of commencement of refit.
(iii)  Shipyard undertaking refits for (Name of CG ships), its
commencement date and completion date.
Signature
Name
Designation
Date
Place
Note: 1. Technical Bid should be sealed.

2. Only ink signed technical bid is valid.
3. Person attending opening of technical bid must be authorised by firm.
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Enclosure IV of RHQ (NW)
letter 3498 dated Sep 19

[Refer to para 3 (d) of RFP]

GUIDELINES FOR PREPARATION OF COMMERCIAL BID

1. The format for preparation of Commercial Bid is placed at Encl-V of RFP to be filled in
all respect. No column is to be left blank. Taxes and duties are not to be indicated
as ABSORBED, but are to be clearly indicated in price or nil as applicable.

2, Cost of yard materials such as steel plates, weld consumables, general nature, cables,
pipes and tubes should be indicated separately. Whereas, Ferrous scrap shall be the property
of the Contractor, nonferrous items and unused spares shall be the property of the
customer. The cost of Ferrous material indicated in the bid should therefore be inclusive of

discount for scrap value.
3. Each page is to be authenticated (sighed) by the bidder.
4. Page numbering is must to identify/locate missing/misplaced pages.

5. Bid Validiy. The commercial bid is to be valid 180 days from the date of opening of
Technical bid.

6. Bidders is to clearly mention all elements of taxes/Duties as applicable as prevailing
rates under the extant Govt Poilicy.

7. It is to be noted that yards are required to submit their cost in two different
envelops for individual IB separately (C-156 and C-161). L1 determination will be
done for each IB separately and concurrently contract will be signed for each IB
separately. Yard to cater for costing accordingly.
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Enclosure V of RHQ (NW)
letter 3498 dated 19

[Refer to para 3 (e) of RFP]

FORMAT OF COMMERCIAL BID

Name of the ship : 02 IBs (C-156, C-161)

Type of Refit : Annual underwater work package Wifh ASD routines
(for each IB)

Duration of Refit : 35 calendar days per boat

Validity : 180 days

Our offer for complete work package of ICGS C-156 as per the RFP is as below:

ANNUAL UNDERWATER WITH ASD ROUTINE OF ICGS C-156

(a) COST OF YARD SERVICES - Amount
(In Rs.)

(b) COST OF MAIN DEFECT LIST Amount
(InRs.)

(M Hull work package -
(i)  Engineering work package -
(iii)  Electrical work package-

(¢)  Applicable Taxes*/Duties -

TOTAL (In figures) -

(In Words) -

Sighature
Name
Designation
Date

Place
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ANNUAL UNDERWATER WITH ASD ROUTINE OF ICGS C-161

(a) COST OF YARD SERVICES - Amount
(InRs.)

(b) COST OF MAIN DEFECT LIST Amount
(In Rs.)

(i) Huli work package -
(i)  Engineering work package -
(i)  Electrical work package-

(c) Applicable Taxes*/Duties -

TOTAL (In figures) -

(In Words) -

Signature
Name
Designation
Date

Place

*Note: 1. Quote should be sealed.

2. Only ink signed commercial bid is valid. -

3. Person attending opening of commercial bid, must be authorized by firm.

4. Each page is to be numbered and authenticated (signed) by the Bidder.

5. Bidders is to clearly mention all elements of Taxes/Duties as applicable at
prevailing rates under the extant Govt policy. Taxes/Duties are not to be indicated as
absorbed, but are to be clearly indicated in amount or exempted as applicable. The
duty exemption certificates for yard liability spares/stores/material/paint will not be
issued by ICG.
6. Bid Validity. The period to commercial bid is to be valid 180 days from the date of
opening of Technical Bid.
7. Bidder is to also enclose itemwise cost for each defect serial of the entire work
package (Hull, Engineering, Electrical) is to be submitted separately along with the
commercial bid. (para 12 of RFP refers).
8. It is to be noted that yards are required to submit their cost in two different
envelops for individual IB separately. L1 determination will be done for each IB
separately and concurrently contract will be signed for each IB separately.
Yard to cater for costing accordingly.

Caa






