REQUEST FOR PROPOSAL ( R_FP)I TENDER ENQUIRY

SPEED POST/ E-Mail
Telefax-079-23243374 - . -
E-Mail: tech-nw@ indiancoast_guard.nic.fn Headquarters

: . - Coast Guard Region (NW)
Reply should be addressed : ' Sector-11, Udyog Bhavan

to the Commander ' ' ~ Post Box No. 09
' - - Gandhinagar -~ 382 010

Quoting: 3417/4 - . O\ Feb21

- INVITATION OF QUOTATIONS FOR

SHORT REFIT (SR-6) OF ICGS MEERA BEHN

Deér Sir/ Madam,

1. Quiotations in the sealed covers from PSUs and ICG Registered firms/ refit yards are
invited for SR-6 of ICGS Meera Behn, to be undertaken at Gujarat/Maharashtra/Goa
Coast of India only as per the work package listed in enclosed “schedule of requ;rement
(SOR)” The scheduled duration of the refit will be 90 calendar _days.

2. General Information about the tender:-. o _
- (@) Tender.Reference No. ' . 3417/4 dated o\ Feh21,
~ (b) Last date and time for receipt of tenders: 23 Feb 21 at 1100 hrs
(¢)  Time and date for opening of tenders = : €3 Feb21 at 1130 hkrs
(d). . Place of submission of bids and place of opening of tenders
" Headquarters

Coast Guard Region (NW)
Block No 11 & 12, 7 Floor
Sector-11, Udyog Bhavan
Gandhinagar-382 010

(e)  Address for communication:
The Commander
[for Chief Staff Officer (Tech)]
Headquarters
Coast Guard Region (NW)
Sector-11, Udyog Bhavan
- Post Box No, 09 Gandhinagar-382 010
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3, The tender shall be submitted in'single stage two - bid system, viz. the

- Technical and Commercial bid. The following enclosures are forwarded along with this
enquiry to assist you in preparing your technical and commercial offer:- :

(a) | Schedule of Requirements (SOR) : - i Enclosure-1
(b) | Standard Conditions of Contract (SCOC) - | Enclosure-II

| (¢) | Guidelines for Preparation of Technical Bid - | Enclosure -III
(d) Guidelines for Preparation of Commercial Bid | - | Enclosure =1V .
(e) Format for Preparation of Commercial Bid |- | Enclosure — V

4, Quotation shall r‘emain 'valrid up to 180 days from the date of opening of Technical
bid. -
Note : Bid validity period may be increased / decreased on a case to case ‘basis with the

approval of Competent FlnanC|aI Authority (CFA).

SUBMISSION/ OPENING OF TENDERS
5. PLEASE QUOTE OUR RFP NO. AND DATE OF TENDER OPENING ON SEALED

COVER. FAILURE TO DO SO WILL RENDER YOUR OFFER INVALID.

6. The Techrucal and Commercnal bids are to be_submltted in two separate sealed
envelopes, duly marked as “Technical Bid for RFP_No 3417/4 dated o] Feb 21" and
- “Commercial Bid for RFP 3417/4 dated 0! Feb 21. Both envelopes are to be placed in a
bigger size envelope and sealed. The bigger sized envelope is to be marked with RFP no &
date with firm's name & address. The quotes are to be super-scribed with your firm’s name,
address, and official seal and ink signed by an authorised representative of the refitting firm.
The quotes are to be submitted under original memo/letter pad, inter alia,
~ furnishing the TIN No., GST No., Bank Address with EFT account No. with the
- complete postal and e- mall address .Sealed Bids addressed to The Commander [for
Chief Staff Officer (Tech)], Headquarters Coast Guard Region (NW), Gandhinagar,
- should be dropped in tender box marked as *“TENDER BCX FOR REPAIR/REFIT” located

‘at Guard Room/ Reception, or to be sent by registered post so as to reach this office by

1100 Hrs on?3 Feb 21. No responsibility will be taken for postal delay or non-delivery/non-
receipt of tender documents. ' ,

7. Seated quotations will be opened by a committee on due date and time. Your
authorised representative from the Company can attend the tender opening. If due to any
exigency, the due date for opening of tenders is declared as closed holiday, in such cases,
the tenders will be opened on next working day at the same time or any other day/time as
intimated by the CGRHQ(NW). The date of opening of Commercnal Bid wili be
- intimated after acceptance of technical bids. -

8. Tenders sent by FAX will not be consu:lered. Tenders found in sealed box or .
received by registered post will only be considered. To aveid any complications with regard
to late Receipt/Non-receipt of Tenders, it may please be noted that responsibility rests with
the tenderer to ensure that tenders reach this ofﬂce before due date. Late quotes will b

rejected out rightly. | %D
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9. In case your firm is not willing to quoi:e due to any reasons,"you-r regret
should be forwarded well before the due date, failing which your firm can be
de-listed from the Contractor’s list. :

10.  Commercial offers will be opened only of those firms, whose Technical offers have
been found suitable after technical evaluation. Further, negotiations will be made only with
the lowest bidder (L1) as determined- by the committee. The date, time and venue fixed for
this purpose will be intimated separately

11. Earnest Money Deposit: Bidders are required to submit Earnest Money Deposit:
(EMD) for amount of ¥ 12,00,000.00/- along with their bids. The EMD may be submitted
in the form of Fixed Deposit Receipt, Bank Guarantee from any of the public sector bank
or a private sector bank {ICICI, HDFC and Axis bank only) authorized to conduct
government business as per Form DPM-16 (Available in MoD website and can be provided in-
request). EMD is to remain valid for a period of forty-five days beyend the final bid
validity period. EMD of the unsuccessful bidders will be returned to them at the earliest
after expiry of the final bid validity and latest on or before the 30" day after the award of the
contract. The Bid Security of the successful bidder would be returned, without any interest
whatsoever, ‘after the receipt of Performance Security from them as called for in the
Contract. EMD'is not required to be submitted by those Bidders who are registered with the -
Central Purchase Organization (e.g DGS&D), National Small Industries Corporation (NSIC) or-
any Department of MoD or MoD itself. The EMD will be forfeited if the bidder withdraws or
amends, impairs. or derogates from the tender in any respect within the valldity penod of

their tender.
12. | Evaiuation Criteria.

(a) Loading of Cost for Items “Not Quoted”. The bidder is to quote for all the
“sections/sub-sections mentioned in the Schedule of Requirement (SOR). Any
omissions/deviations to the SOR are to be recorded in the Record of Deviations and
submitted along with the ‘Technical’ Bid. In case a bidder fails to quote for a
certain item/Defect List Serial, their bid will be loaded by the amount
quoted by the highest bidder for that particular Item/ Defect List serial and
this loading will be considered for determining the L-1 only. The bidder will
not be entitled to claim the money loaded against the quoted serials. The

~ Coast Guard reserves the right to determine the g_llflcatlon of a f:rm on

this account.

(b) 'Finalizing of L-1 Firm. The L-1 firm will be decided by CNC based on cbst
of refit and services but exclusive of applicable taxes and duties (including exemptions
sought/granted and Octroi/Entry Tax).




4

13. Payment Terms. The Paymé t Terms for the Contract price for éach Stage as
mentioned below shall be payable as detivative of the cost of refit work package.

Stage |Activity Definition o o Stage Payment
No. - : o S 7
I !On signing of contract against advance . bank - 10%

guarantee valid tili completion of the refit. which
however, can be returned in orlglnal on dockmg of

_ | the vessel. :
II | On dry docking "(a) If Stage I claimed - 10%
’ (b) If Stage I not claimed 20%
III !'On completion of It version of undocking and ' 10%

| completion of all underwater work as per main
work package including steel renewal, except area
under keel blocks which shall be undertaken during
IT version docking.

IV | On completion of IInd version of undockmg ' _ 10%
{(a) If Stage III claimed :
N : (b) If Stage III not claimed - 20%
V | On satlsfactory completion of harbor trials of maJor - 20%
| machinery/equipment. :
VI | On satisfactory completion of refit and departure of - 15% -
the ship from the shipyard.

VII | Within 60 days of satisfactory completlon of Reﬂt 15% plus balance cost
of NA spares & AWRF

and minus the cost of

‘deleted jobs and
‘ ‘ ' ' | incomplete work.

VIII | Along with Stage VII payment against PBG* of | 10%

equal amount valid for 60 days after completion of

| guarantee period OR on completlon of all guarantee |

liabilities. : ‘

*Separate BG not required if PBG covers 60 days beyond the guarantee period.
Notes:- '

(a)  All stage and final bill payments are to be vetted and cleared by COA.

- (b)- Advance. on- signing of contract of up to 10% of cost of spares, against Bank
Guarantee-(valid for a period of 60 days beyond refit completion) may be permitted.

~ The remaining payment for spares would be made along with the stage payments

- during refit duration, on submission of proof of purchase order, material receipt and
inward inspection. Handling charges if any, are to be restricted to a maximum.of
7. 5%

(%) Payment on account of GST may be paid with the same/ next stage payment
- on productlon of document or certlﬁcate or undertaking from refit yard w.r.t payment
of GST to Gol.
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14. tandard Conditions of Contract (SCOC) Firm shall be required to accept the

SCOC. Additionally standard clauses regarding agents / agency commission, penalty for use
of undue influence, access to books of accounts, arbitration and laws would be incorporated
in the contract, A Contract will be signed between the CSC (Tech)/ CGRHQ (NW)] and
the refitting shipyard/firm incorporating the SCOC at Enclosure II of this RFP, which will
form an integral part of the Contract. , .

15. Request for Information Conference' (RFIC). Al clarlﬂcations with respect to

the work package have been resolved in the RFIC held on 10 Dec 20 through video
_conferencing (minutes enclosed) prior issue of this RFP for submission of bids. There is
no change in the existing procedure followed for the spares management during
refit. The spares identified during RFIC will be either supplied by Coast Guard or
~ be procured by the refitting yard against NAC from the ship restricting the total

procurement to 20 % of basic refit cost. The Schedule of Requirement (SOR)
(Enclosure T) and SCOC (Enclosure II) should be carefully considered while preparing the.
- bids. No revision of Commerc:a! Bid would be permitted after opening of the Technical Bid.

16 Whlle undertakmg any _]Ob onboard Whl|St the ship is afloat, the watertight integrity of
the ship is to be ensured by the refitting yard/ firm by blanking any opening/ valves/ pipes
" having potential to affect the sh|ps water tight mtegrlty including fnter compartmental
- watertight integrity. L

- 17.  In'the event that shipyard/ refit yard do not. have its own mfrastructure mcludmg
- workshop facility at the place of refit, it should have a “Memorandum of Understanding”
(MoU) with a local firm which owns at least a workshop facility befitting the refit of a ship. .
The shipyard/ refit yard should be a licensee or have a MoU/ agreement with a Port/ PSU/
- private refit yard (ICG registered) in whose dock the ship is going to be docked as part of
-refit. The proof for both the facilities (workshop and dock) is to be attached alongwith the
technical bid so as to ascertain the technical qualification of the yard. The refit including

docking of the ship sha!l be undertaken at one location.

18. Commercial Bid. The Commercial bid is to be submitted strictly in accordance with

~ Enclosure. -V to this RFP. Item vise quote for each defect serial of the entire work
package (Hull, Engineering, Electrical) is also to be submitted separately along

with the commercial bid. The Commercial bid once cpened, will not be subjected to _

~unilateral revision by the firm, unless the firm is called for price negotlat|ons specaf‘ ically and

~ asked to Justlfy the rates.

19. Conditions under which this RFP is issued. This RFP is being issued with no
financial commitment and Customer reserves the right to change or vary any part thereof at
any stage..7The Customer reserves the right to reject any .or all of the offers without
assigning any reason whatsoever. The Customer also reserves the right to withdraw the RFP
should .it be so necessary at any stage. The Contractor will not have. any. qbjection on
workmg of reps of the firm having AIAMC/Registered with the Coast Guard during the period
of refit in the premises. The Contractor will allow the reps of the firm having ATAMC with ICG

By 'durmg refit and will assist ship’s staff to arrange necessary; security approvals Also ICG will

“have the right to delete the work package for equipment for AIAMC has been under
consideration at the time of issuing RFP and finalized later.




~20.  Pleasé acknowledge receipt.

Thanking YOu,-

Yours faithfully

(Kalpesh R Kadam)
Dy Commandant
RTO (Refit)
- for Commander
Coast Guard Region (NW)

Enclosures: - As above (by E-mail)

Copy tof

The Commander

{for (DTO)}

Coast Guard Headquarters No. 15 (GUJarat)

Post Box No. 16, Okha Port, Dist: Devbhumi Dwaraka

Gujarat-361 350 -

~ The Commanding Officer

- ICGS Meera Behn _

C/o Coast Guard Headquarters No. 15 (Gujarat) -

- Post Box No. 16, Okha Port, Dist: Devbhumi Dwaraka
Gujarat-361 350




Enclosure T of CGRHQ (NW) letter

3417/4 dated C)|Feb 21
[Refer to para 3 (a) of RFP]

- SCHEDULE OF REQUIREMENTS (SOR)
~ Annexure 1 - Particulars of _Véssel on which work is required to be carried out.

Annexure 2 - Quantified Work Package (comprehensive scope of work):- RFIC minutes
alongwith Complete defect list (Main Defect list & SDL for Engineering and Electrical) and
~ clarifications to yard queries is enclosed. The same includes break up of individual jobs to be
- completed including survey dismantling and inspection, routines and repair-to be carried out,
.- consequent repair, trial and comprehensive list of services required such as dry docking,
~berthing, jetty services (electricity, accommodation phone fresh water ﬂre main), crane
facilities, tugs and pllot charges , .

Annexure 3 - Quality Inspection Sch-edules/QAP (mihimdm and esSentiaI pararheters_ that are
. required to be achieved for the scope of work to be deemed as satisfactorily completed).

' Note: Above mentioned subject are cl'éliberated below at the respectivérAnn.ex'urés. |




- Annexure- 1 to Enclosure I of R_FP‘

- PARTICULARS OF VESSEL: ICGS MEERA BEHN

ICGS Meera Behn Based at Okha

1. .Name of the Vessel
5. [Buitby | M/s GSL, Goa
3. Date of Commissioning | : | 25 U1 2006
4. | Overall Length ' 5044M
5. Breadth Max 7.5M
6. | Draught (Design) Mean=21M
| 'Fdrward | 2.1M
AT T [20M
Mean . 2.1M - |
7. | Speed (Max) s 34Knots"
8. Displacemeht : 260 Tons (At' Désign Drai;*t)\
9, | Prop_uléion - Water Jet | |
10, | Main Engines : | MTU 16V 4000 M90 - -
11. DieseI-AIternators_. M/s Cummins "

| 6CTA 8.3 MG/120 KW- 02 Nos
6 BT5.9 MG/80 KW- 01 No.




Annexure-2 to Encldsure-I of RFP

QUANTIFIED WORK PACKAGE

1. COMPREHENSIVE SCOPE OF WORK: The entire work package fof the Short Refit
(SR-6) of ICGS Meera Behn including all technical queries pertaining to the Refit of the ship
were discussed and clarified during RFIC held at CGRHQ(NW), Gandhinagar on
10 Dec 20 through video conferencing [copy of RFIC Minutes along with
Complete Defect list and clarifications to yard queries enclosed]. In addition, the
work package would also include additional jobs (AWRFs) and NA spares, if any, during the
duration of refit. The following are included in refit scope of work:
" (a) Al sub-contractors for undertaking repairs on equment & Machmery to be
- approved by CG Overseeing authority/ COA. .
(b)  Refitting Yard is to ensure that all welding jobs are undertaken by qualified
welder duly certified by LRA/ IRS / ABS / MMD for HT steel, MS, SS, Aluminum(Al)
during the Refit. The: quallﬂed welders should be available prior commencement of
refit.
(c) Cost of removal and refitting of paneling, lagging and insulation removed
during defectation is to be included in the quoted cost. No additional cdst for
additional degutting and regutting will be admissible.
(d)  Ship's hull/structure, all welded joints which are accessible and visible are to
be checked and survey to be carried out as per ABS/LRA/IRS recommendation, '
(e)  All in way jobs whether specified or not in RFIC remarks are to be undertaken
by yard within the quoted price. '
(f) Yard to place order of yard supply. |tems within 05 days from the date of pre
refit trials and forward a copy of supply order to CG refitting authority.
(g) Works to be carried out as per the directives of CG Overseemg authority based
~on the approved defect list/ work package.
(h)  Any hold up in timely completion of refit is to be intimated to RHQ/AA prior to
scheduled completion of refit and in-addition weekly progress report of refi t is to be
forwarded to CG overseeing authority.
(j)  Calibration/test certification would be. carried out by yard through authonsed
agenues and callbratlon/test certlﬂcates issued. for calibration of gauges. .

2. UTG Report. After the docking, yard to undertake ultrasonic gauging and
report to be plotted on shell expansion drawing. Photographs of underwater fi ittings to be
forwarded to CGRHQ/Overseeing Authority and ship for records. Ultrasonic surveys (UTG
points as per RFIC remarks on defect list) wherever applicable should be carried out
immediately on commencement of refit/Docking (for underwater hull) and report is to be
rendered to the Overseeing Authority with recommendations at the earliest to enable
assessment of work package. The report of underwater scanning (if applicable) is to be
‘prepared and report /recommendation on same is to be submitted in shortest possible time
to finalise areas requiring steel renewal. Scanning is to be undertaken through class

~ approved agency.

3. Spares Management.

(a) The list of exact requrrement of spares fcz?rroutlnes/defect rectification to be'
rendered to CGRPS/Ship by the yard W|th|n 02 days from the date of openlng of

equipment/machinery. _ ,
<’
2
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(b) The spares required for any equipment will be procured by the refitting yard
_from the authorised dealer against NACs. The spares for equipment for which
“authorised agencies are not available would be procured 6n competitive basis on
approval of CGRPS/overseeing authority. "The spares.  procured through the
refitting yard/ shipyard against NACs would be reimbursed at actuals plus overheads
as per DPM in vogue. Taxes, duties etc. will be paid on production of documents.
- Procurement of spares through refitting yard will be authorised by CGRPS/Overseeing
authority . after ascertaining availability of sanction. The detailed procedure for
procurement of spares against NAC from refit account is to be undertaken as per .
‘policy in vogue.

(c) Unless, otherwise  specified in defect L|st/Re'quest For Information
Conference minutes, spares for refit will be CG supply. '

4, Trials.

(a) The reﬂttmg'Yard to conduct pre refit trials alo'ng'with reps of nominated
OEM/PAC firms before taking over the ship for refit. Yard is also to conduct sea trials -
post successful completion of Harbour/Basin Trials. :

(b)  DA's load trials are to be carrled out on completlon of major routines on
engines and alternators with load tank. All DA's are to be proved on parallel operation
also. However, no load tank: trlal is to be conducted if no major repalr/routlnes have

been carried out

(c) The refitting yard isto provide. Test and trials reports as per format. Ship is to
~hand over copy of format for test and trial reports.

(d) On completlon of refit,-the refitting y_ard is torconduct Harbour/Basin Trials for
all machinery and defects, if any, are to be liquidated prior to Sea Trials.

5. Supply of Materials by Yard. Following materials are considered as yard supply
materials and the cost of the same would be deemed to have been included in the guotation
for the respective defect list serials: - ' e :
(@)  Lagging -material for renewal of laggings.
- (b)  Joints for pipes & manhole covers.
.- ~{c)r+ Rubber Coaming for doors and hatches (EPDM rubber and nedprene rubber for
external and internal WT doors and hatches respectively). .
(d) - Nuts, Bolts, Washers and fasteners wherever requwed (Material as per orlgrnal
fit). : |
~ (e) Material for all wood repair jobs.
- (f) - Pipes, flanges and fittings for pipe renewal jobs.
-'(g)  Bearings for pumps and motors (except for pumps fitted on Maln Engines and
Gear Boxes).
- (h)~  Gland packing-including rudder gland packlng & stabilizer giand packing.
(j) Material for furniture repair jobs (wooden as well as metal).
-+ oe(K) 2 Sacrificial anodes except for water jet system wherever renewai envisaged.
~F (D) Manufacture of shaft key during overhauling of pumps f‘iequwed
(m) Steel for Steel renewal jobs along with class certificate. -
(n) .- Material for cleaning electrical contacts, electrical equipmerit and their
accessories, which are to be overhauled.

(p)  Tiles, underlay, chock fast, ar%ﬁwmesj’ etc.
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(@) Industrial gases for testrng/trra!s of systems, like Nitrogen for A/C /Ref plant
pressure testing. Quality of Freon gas supplied by the refit firm be ensured for its

~ purity and shall be invariably inspected either by DQA(Navy) or to be accompanred

with manufacturers test report and sealing in cylinder.

) Electrical items like Switch, plugs, cabie as defined in respectrve DL, pin, fuse,
terminal box, contacts, washers, nuts, split pins, wood polish, putties (Devcon), tefion
tape, seal tight, hold tight Iatches blanks and flanges etc.

(s) Spares for batteries, water cooler, refrigerator, deep freezer, Photocopier
machine (except drum), washing machine, air horn, motor harn, mixer, iron box, v,
VCR/DVD , domestic fan, etc.

(t)  All materials as indicated in remarks agalnst rndlvrdual defect serrals

Assomatlon of Surveyor. ' ABS/IRS/LRA surveyor is to be assocrated wherever

apphcable for survey of hull / all steel renewal, shafting, Main Engines, Gear boxes and

-other shaft sub assembly jobs as listed below Yard 'S quotation is to mciude surveyor's fees

also

-

"(a) Survey of hull externally rncludmg decks, side shell and bottom.
(b)  Complete survey of hull internally including tanks, cofferdams,
- longitudinal/ transverse frames, other structural members void spaces bilge
spaces, watertight/non-watertight bulkhead.
(¢) . Review of hull gauging.
(d)  Witnessing of air/hydro tests of all fresh water' ballast, fuel oll and lube
ol tanks.
.. (&) .  Examination of water jet inlet ducts, shaft protectron tubes and transom
flanges etc.
(f)  Ranging and examination of Anchor and Chain cables.
(9) - Examination of chain locker, hawse pipes, chain stoppers with testrng of
pumping arrangement of chain locker.
(h)  Examination of watertight doors and hatches for watertrght mtegnty
() - Examination of all openings in shell including overboard discharges,
- underwater valve openings: etc., dry space, cofferdams, tanks, plating and -
framing, bilging, draining, soundmg, venting and pumping. '
- (k) - Load testing of all lifting appliances and deck machinery for runmng and
static load.
()~ Only class approved and ASNT qualified USG surveyors are to be
employed by yard and the same to be verified by CG Overseeing authority,

.Dry Docking. Dry docking of the ship to be done in both versions or as per

. [atest approved version of docking plan within the final amount agreed during the CNC. The

ship should generally be docked within four weeks: of commencement of refit and under
water hull survey and growth of underwater. work package if any, be finalised. The entire
underwater hull including areas covered by keel blocks are to be painted as per the
approved parnt scheme rnd|cated in main defect list.

8.

Paints.

(@)  The refitting yard is to include supply of paints as per the scope of work and
Request For Information Conference (RFIC) minutes. Representative of paint
manufacturer to be involved for the supervision during surface preparation and-
painting. The refitting yard to obtain back to back performance guarantee - of 60
months from paint manufacturer and stand guarantee against failure. The failure is

=
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defined as appearance of visible macroscoplc foUImg or detachment of whole or part
of film, amounting to 10% (ten percent) or more of the total surface area, within 36
months, from the date of final application of paint provided:-

(i) Percentage of visible macroscopic fouling be established though Data
plan (provided by paint manufacturer rep at srte in consultation with repair
yard and CGRPS/ CG nommated rep).

(i) Performance guarantee shall exclude failure of paint due to external
- cause like bacterial attack, mechanical damage, welding, heating, fairing or
cleaning during guarantee period (in service). : :

(i)  Fitted ICCP (Impressed Current Cathodrc Protection) system or
equwalent is working satisfactorily during guarantee period.

- (b)  The paints are to be procured only from ICG authorised paint ‘manUfacturers/

- suppliers.- To maintain uniformity, complete quantities of paints should be procured

~ from one of these firms only. Existing paint scheme is of M/s Sigma Coating (PPG -
‘Asian Paints) SPC paint scheme. :

(c) The guarantee towards painted surface Is as follows:-

. (Iy  The paints is to be procured from manufacturer who will agree to give
. guarantee towards painted surface .in consonance with the “Product
Performance Guarantee” (PPG) placed at Annexure-1T of RFIC minutes. No
deviation from PPG placed at Annexure-II of RFIC minutes will be accepted.

(i}  The refitting yard will also have to ensure that a confirmatory certificate

from the site supervisor of the paint manufacturer is obtained and submit the

same .with second stage bill. In case of any objection recorded by the

supervisor at site, the overseeing authority's decision would be ﬁnal which shall
. be recorded on the conﬂrmatory certificate. .

*Note., Paint farlure to be defined as visible microbiological growth (i.e. fouling,
barnacles weeds etc.) visible corrosion marks, peeling and blistering of pamt on-
underwater surface. . ‘

(d) Touch Up Paint Scheme The refit yard to cater for surface preparati'on of 30% '
area and application of all inner.coats of paint in-the 30% area followed by appllcatlon

of one final coat on the entire area.

Terms and Condltlons In “addition to above followmg addltlonal terms and .

condrtlons are to be accepted by all the refitting yards -

(a) All defects/jobs marked in the defect list as DO and as agreed whether quoted

or not are to be undertaken by the shipyard under this contract within cost agreed
during the CNC.

(b) The shipyard does not have privile.ge of offloading the ‘Complete Refit Work
Package’ to a third party. In addition, shipyard is to furnish details of work load of refit

%
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12.

13

of Coast Guard Ships during scheduled period of refit of ICGS Meera Behn and.the

same should not exceed the capacity indicated in the Registration Certlf cate issued by

Coast Guard Headquarters

(c) If refitting yard fails to settle all payments of CG nominated PAC firms
pertaining to this refit within 45 days of refit completion, CG holds the right to settle
the payment directly to PAC firm from the refit sanction against work completlon

certificate authentrcated by CG rep. : '

(d)  Shipyard is to permit the vendors registered with Coast Guard authorities for
carrying out jobs against work order issued by RHQ/ DHQ/ Ship under DFP,

(@)  10% of the refit cost will be withheld for eight months from date of completion
of refit for liquidating guarantee defects or yards shall provide Eight months
bank guarantee from the date of completion of reflt Guarantee defects will be
liquidated as follows:

() The yard would send their rep to ship’s base port i.e. Okha rectify the |
same within-a reasonable period of time on establishing that the defects are of
~ guarantee nature.

(i)  All guarantee defects are to be liquidated within 07 days of intimation or

~ else the defect will be liquidated by alternate trade agency and cost of repairs
would be payable by the refitting yard. The bill towards such repairs is to be
paid within 03 weeks from. receipt of bill, farhng which the cost will be adjusted
against the balance 10% of SR-6 cost.

(b)  Yard undertaking the refit will provide guarantee for six months for

‘workmanship and material supplied from the refit completion date.

Growth of work.

- (@)  Growth of work to the extent of 15% cost of SR-6 is expected during the refit,
“No Additional time would be admissible for undertaking the same.

(b)  If the complete refit duration including AWRFs extends beyond four weeks for
reasons as a whoie attributable to shipyard, Coast Guard will not be liable to pay any
additional charges, including services like berthing, shore supply, fresh water, fire
main supply etc. :

()  Growth of work within the sanctioned amount will be authorised by refitting
authority after taking clearance from CGRHQ. However approval for work which is
likely to exceed sanctlon will be undertaken by the yard only on prior approval from

CGRHQ.

Safety Precautions. The §hip repair yard shall take adequate and necessary -

precautions regarding the safety of the ship, men and material. He shall also indemnify to
the Coast Guard (Refit Overseeing Team) against any claim for compensation arising out of

the negligence on the part of the Ship repair yard/OEMs/subcontractors

%
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13. Yard Services. The vyard is to include following services required to be provided

- to the Ship for the duration of refit against yard services. No additional service charges to be

levied for the jobs undertaken by ICG under DFPR. The item wise quote submitted by the

L-1 yard after CNC should separately include charges for each of the below mentioned yard

services:- o :

- (a)  Fire main supply of 04 bar pressure at the rate 40 TPH to be supplied to ship
invariably for full duration of refit. Refitting yard is to provide 02 gualified fire sentry
each, wherever hot work is in progress. SS is also to provide their own fire sentry as
required. If yard do not have facility for round the clock fire main pressure, yard to -

: mak_e arrangement for fire tender to be stand-by all the times. ‘

(b) - Garbage clearances and disposal facility to be prowded for the entire duration.
of refit.

(¢)  Shore supply power connection (415V, 50 Hz, 3 Phase) for consumption power
up to 500 units per day and connecting / disconnecting cable as and when
required with feeder breaker capacity of not less than 150KW. Payment will be made
on pro rata basis as per actual power consumption. Ships staff to maintain a logbook -
for actual power consumption. Shore supply 415V, 50 Hz, 3 Phase to be provided for
the ‘duration of refit with provision of KWH meter for measurement of electricity

~ units.

(d) Crane facility (Cap- 10T) is to be provided as and when required. Yard to
- cater for 7¢ hours operation during the entire refit period. However, payment will be
made at actuals. Ship staff to maintain a record/logbook on this aspect. ‘

(e)  Supply of fresh water to be catered for 06 tons per day including 250. Itrs
of drinking water per day. However, payment will be made at actuals and SS to keep
record of water received during refit.

() All OEM/PAC and refitting firms *Hull’, ‘Engineering"and ‘Electrical’ reps are to
embark ship for pre and post refit trials sailing till satisfactory performance/
acceptance of the machinery by the ship.

(g)  Preparation of keel blocks and certificate of _suitability. is to be issued by the
refitting firm. Keel blocks are to be offered to overseeing authority for inspection,
prior docking of the.ship. |

(h)  Keel blocks are to be arranged as per latest approved dockmg plan, and ship is
to be dry -docked in both versions. :

(). Tug for docking, undocking, berthing and un- berthlng are to be prowded as
“and when reguired from pre- routine trials till refit completlon

%
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(k) Pilot is to be provided while entering and leaving dock and harbour.

(I) Shipyard is to provide 02 nos mobile phones with unlimited calling in India and
one unlimited data connection for voice communication and E-mail respectively
during entire refit duration. Yard’s office fax facility will be used for fax infout by the
ship/overseeing team. :

- (m)  Refitting yard to extend fax/ e- mall facmty to COA/ Refit Overseeing Team and
SS as and when required basis.

(n} . The refitting yard is to provide transport for refit duration as follows for 100
- Km/day or 12 hrs/day which ever is exhausted: earlier (The . transport usage
- commences and terminates at the gangway):- '

(i)  Two mini buses (12-14 seater) for sh|p
(i} - One car for ship.

(i)  One car for COA/CGRPS.

{iv) - One mini truck to be provided twice a week or as and when requrred
- - for store collection to the nearest railway station etc. '

- (p)- Provide temporary lights to ensure illumination at appropriate level.
(q) Compressed air supply as and when required.

(r)  Berthing and un- berthlng at wet basin |nclud|ng basin hire charges are to be
- catered for. :

(s) A/C system is to be kept operational for maximum duration of the refit and
alternate seawater cooling lines are to be provided whenever feasible to keep system
- operational. _

(t)  Proper alongside berthing facility (not alongside pontoon/ floating dock, etc.)
and yard services for ship are to be pro_vided' for the entire period of refit. The
- refitting firm is to ensure that there is no unnecessary shifting of ship during the

ship’s refit. In event of berthing and yard services prowded by ICG the cost of the

same would be deducted at actuals. . '

(w | Appropriate refit office with necessary furniture, A/c and locking facility for
- COA and crew separately, size 15x15 ft each. :

(v)' Adeqtjate storage space to be provided to IBs during major hull repair work.
~ Approx store room size 15 X 15 ft.

(w) Shore galley facilities including gas burners, g_a's cylinder, dinning -
arrangement, one no. water purifier with cooler, garbage disposal facility near galley,.
storage space for dry and fresh ration, -utensil washing, vessel provision storage,
dining area and fridge. Cost of cooking gas to be provided when the ship’s galley

become non-operational. N
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(x). At the time of de-ratting/ de-cockroaching, alternate necessary arrangement

- for the galley should be‘provided by the refitting firm.

(y)  The refitting firm to arrange Gas free Certificate for all Fuel/ Lube oil tanks

~ prior commencing hot work. For this purpose provision.of blowers with hoses and

visit of Inspector of Explosive are to be catered for.

(2) - The ship Is to carry out de-fueling prior coming in dry-dock. The refitting firm

is to provide suitable containers/space for storing residual fuel. The Ship to collect
fuel pr|or departing from the yard. '

(aa) ‘Sufficient ventilation to be provided when sh|p s AC becomes non- ops

(ab) Yard to provide facilities for DP testmg/load testing of Capstan/ towing hook/
Davits etc. - ‘ N

(ac) Yard-to provide staging /scaffolding for jobs on ship’s sides / water-jets in the
dry dock . . ,

Provision o of Accommodatlon durmg Refit

(@) - The refitting firm.is to. provide accommodation to Ship’s crew when the ship
becomes uninhabitable. The accommodation. is to be provided within a reasonable
distance (less than 10 Kms) from the ship in consultation with CGRPT/RHQ. The ship

- will be considered uninhabitable under any of the following conditions in consultation
with CGRPS/COA who will decide upon ship becoming uninhabitable and habitable:-

(i)  Non availability of toilet and bathrooms.
. (i)  Non availability of galley.
(i)  Non availability of A/C and ventilation,
(iv) . If more than 50 %. of Ilvmg spaces are disturbed due to degutting-
regutting. :
(b)  During the umnhabltable period, accommodation is to be prowded for following
crew as per the scale of accommodation indicated below:- :

) Officer. A/C cabin accommodation for 05 officer with followmg '
 amenitiés:- -
(@aa) One single occupancy room with A/C
(ab) 02 double occupancy rooms with A/C.
(ac) Attached toilet with bathroom.
(ad)  Basic room curtain, table, chairs and TV.
(ae) Basic linen viz. mattress, bed sheets pillow, pillow covers,
blankets. :
(af) Dinning space and cooklng area.
(ag) One single occupancy room with A/C for isolation purpose in
view of COVID-19

%
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(i) Subordinate Officer. Cabin accommodatlon for 10 SOs with followmg
facilities: :

(aa) 05 nos. double bedrooms with A/C.

(ab). Attached toilet & bathroom.

(ac) Basic room table, chairs, curtain and TV.

(ad) Basic linen viz, mattress, bed sheets, pillow, pillow covers,
blankets. |

(ae) Common dining space with TV.

(af) . One single occupancy room with A/C for isolation purpose in
view of COVID-19

(iii) - Enrolled Persennel Dormitory type accommodation with curtains for
22 Enrolled- Personnel to be prowded The scale of accommodat|on is as
follows: - S

(aa) 22 in nos. single bed/cots. Rooms to have Air cooler circulator.

(ab)- -Each single bed/cot to be provided with mattress, bed sheet,

piliow cover., : .

(ac) Six W/C and Six bathrooms

(ad) . Dormitory room to -have baS|c upholstery Ilke teapoy, TV,

curtains and easy chairs and wardrobe for keeping uniforms and day to
~ days items. . o

‘{ae) Dinning space and Cooking area. ‘ :

(af) Basic linen viz. mattress, bed sheets, pillow, pillow covers,

blankets to be provided. o

(ag) One room with 03 beds for |solat|on purpose in view of

COVID-19. -
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Annexure-3 to Enclosure-1 of RFP

UALITY INSPECTION SCHEDULES AP

1. Certain guidelines have been drawn in the succeeding paragraphs for compliance and
for successful completion of the Short Refit (SR-6) within sanctioned amount.

2. Yard declared L1 on opening the commercral bid will be required to maintain and
achieve following date lines :- :
(a) Firm and final item wise / defect list wise quote duly vetted by COA s to be

submitted within 15 days of CNC.
(b) The refit of the ship is to start within one month of the sugnmg of

contract or as mutually agreed between the yard and ICG if the ship is not available
within the said period. Non commencement of refit on time may entail activation of

LD clause.

3. The Short Refit (SR- 6) of ICGS Meera Behn is to be undertaken at Gujarat/
_Maharashtra/Goa only. In the event that shipyard/ refit yard do not have its own
mfrastructure “including workshop facility at the place of refit, it should have a
“Memorandum of Understanding” (MoU) with a local firm which owns at least a workshop
facility befitting the refit of a ship. The shipyard/ refit yard should be a licensee or have a
MoU/ agreement with a Port/ PSU/ private refit yard (ICG registered) in whose dock-the
-ship is going to be docked as part of refit. The proof for both the facilities (workshop and
dock) is to be attached alongwith the technical bid so as to ascerfain the technical
qualification of the yard. The refit including docking of the ship shall be undertaken at one

~location.

4. Al JObS are to commence within one month of start of SR-6. In case shipyard is
unable to complete the jobs prior post refit sea trials, the same jobs would be liquidated by
respective Regional Headquarters under the delegated financial powers at yard’s risk and

cost

5. The overall SR—6 is to be supervised and overseen by concerned Contract Operating
Authority (COA) or his Rep (i e CGRPT/CGOT).

6. SR-6 progress meetings are to be held weekly and as and when reqmred basis to
ensure timely completion of refit. A copy of the minutes of refit progress meeting is to be

forwarded to CGRHQ (NW)/AA.

7. A very close check should be malntamed on the quality of work and meetlng the
cardinal dates as scheduled.

- 8. A BAR Chart for the SR-6 is to be obtained'from the Shipyard and to be forWarded to
CGRHQ(NW)/AA prior commencement of refit. Since there are Liquidated Damages clauses
in the Refit Order, CG should in turn ensure that all reasonable assistance is provided to yard

personnel.

9, Work completion Certificate must be carefully scrutinized and only the CO, X0, and
TO should be nominated to sign the certificate.  All work done certificates, CRVs etc for
work undertaken/spare supplied satisfactorily should be signed and submitted to yard before
the ship’s departure for base port (if refit is being undertaken place other than base port). A
statement of WDCs/CRVs, if any, not cleared is to be forwarded with Justlﬂcatlon/ reasons

before ship’s departure. %/
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10.  Bills should be closely scrutinized to ensure that the amounts claimed corresponds to
the written authorizations.issued and that there is no duplication, A copy of bills with a copy
of enclosures cleared by nominated COA Rep should be endorsed to CGRHQ /AA for
reference and records.

11. It is to be ensured that jobs are undertaken as per defect list and as finalised during

-RFIC. Deletions, if any, are to be undertaken enly with prior approval of CGRHQ/AA.

Recommendation for deletion are to be consolidated and full and final deletlon
list is to be projected to CGRHQ/AA well before DCD

12, - The AWRFs should be limited to operational defects and growth of work,
- defects observed after opening up machinery/ equipment. Jobs deleted durmg
-RFIC are not to be included in AWRFs.

13. - The AWRFs should not include fabncatlon of spare boxes furniture, soft furmshmg
~viz. reneéwal of cushions, curtains, carpets, etc ' .

14, No routines should be mcluded in AWRFs, shouid such a situation arise the'
routlnes may be offloaded undef DFPRs prior commencement of the refit. Only unescapable/
operational nature routines to be included in AWRF so that ship is not required to be laid off

again dunng ops cycle

15, The AWRFs should not include-complete renewal of equipment /costly items. In case
of cost of repairs on.an equipment are high and uneconomical (declared BER), then renewal
‘of such equipment is to be undertaken after receipt of NAC and under the subhead of NA

spares. _
16. - Projecting of AWRFs is to be ceased 10'days prior to the scheduled DCD.

17.  Approval for undertaking AWRFs jobs upto the sanctioned cost may be authorized by

- the concerned COA rep after ascertaining reasonableness of cost, keeping CGRHQ informed.

- However, copies of AWRFs raised by ship and the quotes submitted are to be forwarded to
CGRHQ for reference, records and necessary action, if any. :

18.  Re-appropriation of amount is not to be made between main work package, AWRFs
- and NA spares during the refit as same has not been permitted by the MoD.

19, The refitting yard is to submit an indent for spares within two working days from
- opening of a particular machinery or equipment and same is to be vetted by CGRPS/COA

within the next two working days. The ship to thereafter raise demand within the subsequent
two working days -to the Store Depot. The depot is to process this demand within three
working days and forward NACs by fax/email. Ink 5|gned NACs are to be forwarded by the
depot by post/by hand of Shrps representative. _

- 20. Renewal of obsolete/Defective equipment shall be undertaken only if the equipment has
been declared beyond economical repairs by a board of officers and the proceedmgs are
approved by competent authority. . . :

21. In case of unsatisfactory progre'ss of refit/offloaded work, CGRHQ/AA reserves the
right to cancel the same with the Repair yard without assigning any reason thereof and
“undertake the work through another repair agency, at the refitting yard’s cost and risk.

7
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22. ° If the time taken for refit completion exceeds more than stipulated period of 9C
calendar days, and such delays are attributed to the yard, liquidated damages will be as
follows :-
(@) The CONTRACT OR shall be liable to pay to the CUSTOMER Liquidated Damages =

(LD), and not by way of Penalty, a sum equivalent to 0.5% (zero point five percent)

of the Contract Price i.e. Rs. _ (Rupees only) for each week of

delay beyond duration of Work specified in Article 8.1 upto the date of refit

- completion, subject to a maximum of 10% (Ten percent) of the Contract Price of refit.

(b)  The CONTRACTOR shall also be liable to pay to the CUSTOMER Liquidated
Damages (LD), and.not by way of Penalty, a sum equivalent to 0.5% (zero point five
percent) of the cost of incomplete work beyond the date of refit completlon for each
week of delay and part thereof.

(c)- The sum of total LD _Ievned due-to' delay or part thereof, beyond duration of
work specified in article 8.1 levied on account of incomplete or delinked work specified
in Article 8.2 should not be more than 10 % of the Contract Price.

=23, Necessary duty‘exemption certificates in reSpect of NA spares procured by the Yard
during the refit of the ship are to be issued by the concerned COA/ Overseeing-authority. =~

24.  Refit Contract is to be implemented in totality.

- 25, The shlpyarcl is to commence all jobs within one month of start of refit. In
case shipyard is unable to complete the jobs within post refit sea trials, the same jobs would
be liquidated by respective Regional Headquarters under their delegated financial powers at

the vard risk and cost
26. The yard is to offload all subcontractor jobs within 15 days of start of refit.

27, Shlps underwater hull cleanlng and painting shall be undertaken as indicated in
Defect Lists in consultation with concerned COA under supervision of paint manufacturers.
Ships underwater hull will be cleaned immediately after dry docking and ultrasonic readings
‘obtained as per scope of work. Painting is to be done depending on the actual requirement
in consultation with concerned COA. During underwater hull painting, paint manufacturer is
. to be associated for necessary underwater hull- surface preparation and thereafter stand

‘guarantee for paints for a period of 36 months. The ultrasonic report is to be forwarded to

CGRHQ/AA/COA.

28.  ABS/LRA/IRS surveyor is to be associated with survey of hu]l/cond|t|on of strength
‘members to the extent possible/ all steel renewal, shafting, Gear boxes, Main Engines and .
other shaft sub assembly jobs. Surveyor’ S report is to be forwarded to CGRHQ/AA/COA

29.  The pre refit trials of machineries and equipment are to- be taken for its maximum
achievable performance level (Eg Maximum RPM by Main engine and speed achieved) and
the same need to be noted down with observations by the SS and yard. Any deterioration in
performance during post refit trials would be the liability of yard '

30. Blankmg of ﬂanges pump openings, plpehnes have to be carned out if the valves,
pumps, pipes are removed for -repairs as per marine practice be maintained. Water tight
integrity in all circumstances between compartment is to be mamtamed to ensure safety of

sh|p during entire duration of ref‘t S
124
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Enclosure II of RHQ (NW) letter
3417/4 dated 2! Feb 21

[Refer to para 3 (b) Of RFP]
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PREAMBLE

THIS Contract is made and entered-into at Gandhinagar on this ___day of the month
in the year 2020 (Two Thousand twenty). :

BETWEEN

The President of India represented by The Chief Staff Officer (Tech), Headquarters
~ Coast Guard Region (NW), Gandhinagar (hereinafter referred to as the CUSTOMER),
which terms, unless excluded by the context shall, be deemed to lnclude his successor or
successors and permitted assignees, ON THE FIRST PART

AND

M/s hereinafter referred
to as the CONTRACTOR Whlch expressmn shall include their Administrators, Executors,
Successors and legal Assignees, ON THE SECOND PART

- And whereas the CUSTOMER agrees to deliver ICGS Meera Behn to the CONTRACTOR for
undertaking - Short Refit (SR-6) and to take delivery of ICGS Meera Behm from the
CONTRACTOR after successful completion of Short Refit {SR-6).

It is now agreed by and between Customer and Contractor hereto as follows:
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ARTICLE 1 - DEFINITIONS AND ABBREVIATIONS

1.1

DEFINITIONS

The followmg words and expressions in this Contract including its Annexes shall have the
meanings as herelnafter defined unless the context requires otherwise:-

Actuals - -1 The term Actuals, related to payment, shall mean all expenses, inclusive
: of those incurred towards associated cost elements such as all taxes,
duties & levies, freight, insurance and clearance charges etc incurred by
the CONTRACTOR and computed at the prevailing exchange rate
wherever applicable, at the time of release of payments by the
CONTRACTOR to the OEMs. Additionally handliing and / or service
charges and remuneration payable to the CONTRACTOR (not exceeding
. 7.5% of the basic cost exclusive of taxes, duties, freight, insurance and
clearance charges) shall be applicable on such Actual expenses as per
the terms of this Contract.

Article F Any Article of this Contract or partial Article with separate marginal
- . number as referred to anywhere in the wording of this Contract and / or

its Annexes.
- Certificate of : The Certificate to be signed jointly‘ by the representatives of the
-Acceptance.... . CONTRACTOR and the CUSTOMER on the Date of Delivery of the Ship as

set out in Article 8.1.1 and Annex 1 of this Contract.

Contract 1 Shall mean this Contract including its Preamble,- Articles 1 to 27 and
' ' Annexes 1 to 5 herein, and all amendments, changes, alterations and
modifications made to this Contract.

Material : The term Material shall mean all equipment, fittings, finished / semi
- finished products, spares, consumables, Yard material, items, sub-
assemblies/assemblies, documentation etc. required for the removal,

repair & refurbishment, refit/installation and testing of any part of the

‘work being undertaken by the CONTRACTOR (and/or by his -

Subcontractors on his behalf} as per scope of his work defined in this ‘

‘Contract, up to completion of the guarantee period and liquidation of his -
outstandmg liabilities. :

COA :  Agenty assngned by the Competent Fmanc:la! Authorlty on behalf of the
President of India to operate in accordance with Article 2.1

Month 3 -Any calendar month, as,_deﬁnéd' in the Gregorian Calendar, or any period
of 30 consecutive Days.

Year - 1 Year starting from the 1% January and ending on 31% December or any
- period of 12 consecutive Months, as the case may be. '
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2.2

25

ABBREVIATIONS

1.2
- The following words and abbreviations in this Contract including its Annexes shall have the
- meanings as hereinafter defined unless the context requires otherwise:- -
ABER -1 Anticipated Beyond Econom‘ica‘l Repairs
 As&As :  Alterations and Additions :
B&DSpares - : Base& Depot-Spares.
CNC . . Contract Negotiation Committee
COA 't Contract Operating Authority
- DCD o Dockyard Completidn Date .
DPSU - Defence Public Secfor Undertaking
"FAT _' : Factory Acceptance Tests/Trials
HAT . Harbour Acceptance Trials
ICG | o -:' Indian Coast GQarc_l |
MoD- 1 Ministry of Defence
" OBS ' :  On Board Spares
OEM o : Original Equipmenf Manufacturer
PAC ) : Proprietary Article Certificate
PBC : . Pre-Bid Conference
QAP : Quality Assurance Plan _
RFIC L : Requ'ést For Information Conference
R&R . : Remove and Refit =
SAT : Sea Acceptance Trials
- TOC . Tender Obening Committee
STW :  Setting — to — Work
TEC - . : Technical Evaluation Committee:
"T’OC : Tender Opening Committee
'ARTICLE 2 - EFFECTIVE DATE AND OPERATION OF CONTRACT
It is hereby agreed and declared that the powers and functions of the CUSTOMER under this
.. Contract, shall be exercised by the Superlntendent Coast Guard Refit and Production
) Team, —  (coA). _
" The refit of the ship is to start within 30 days of signing of refit contract ahd the

effective date of contract during this period would be the date of handing over the

vessel/ ship to the shipyard / refitting yard. In case the ship is not available
~ during this period of 30 days, the Effective Date of Contract would be the date the

ship is made available for refit to the refitting yard. The contract commences from

the Effective Date of Contract.

&
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- SCOPE OF CONTRACT

Work & Services Contracts- It is expressly understood and agreed between the
CUSTOMER and the CONTRACTOR that this is a repair, refit and services contract.

. Scope of Work

The Short Refit (SR-6) of ICGS Meera Behn is to be Completed in accordance with the

- terms, conditions and provisions of this Contract, as detailed in the following Articles.

The Scope of work with itemised quote is placed at Annex 2 of this Contract;

Removal and Refitting of Items

In the event of thé requirement to remove the existing light fittings, piping, trunking, -
valves, electrical cables, junction boxes, lagging, paneling, obstructions, protrusions,
foundations, etc. falling in the way of repairs, temporarily to facilitate compietion of
scope of work, the CONTRACTOR shall reinstall the same as per drawings, amendments
thereto and to the satisfaction of the CUSTOMER. All work associated w1th this Article

‘ forms an integral part of Scope of Work specifi ied in Article 3.2.

Electrical cables in way o_f repairs, if required,. are to be covered adequately for protection
against accidental mechanical / fire damage, by the: CONTRACTOR. Damages caused
during the execution of the work by the CONTRACTOR or his sub CONTRACT ORS are to

be made good by the CONTRACT OR at his cost.

- All pipe ||nes/ﬂtt|ngs which are not requwed to be taken out of the Ship are to be _properly
‘covered [ secured to ensure they are not damaged during the course of the refit.

Damages. caused during the execution of the work by the CONTRACTOR or his sub
CONTRACTORS are to be made good by the CONTRACTOR at his cost.

Change in Scope of WorkIAWRF ‘

NotWithstanding the scope of work specified in Article 3.2 and 3.3.1, the CUSTOMER shall -
have the right to modify the Scope of Work during the execution of the Contract. The

necessity for repairs/ renewals/replacements other than those presently included in the

Scope of Work. may arise during the inspection/survey/repair.  All_such work as also
consequential work (re-work) required to be done by the CONTRACTOR along with work

 arising_out_of items/drawings supplied by the CUSTOMER shall be treated as scope of

work. Indian Coast Guard will have right to delete jobs covered under AIAMC or
completed by ship’s staff from refit package even after commencement of refit.
The Contractor will not have any objection on working of reps of firms

| executing AIAMC during the refit and will assust ships staff to arrange

necessary security approvals.

Such changes in the scope of work and the cost and time implications thereof shall be

mutually agreed upon on priority, in writing, before undertaking such changes in the scope
of work. The resultant increase in cost as well as any extension in project duration will be
intimated by the contractor and shall be agreed and accepted by the customer through - -
mutual negotiations prior to undertaking such changes in scope of work. Format for‘

“'promulgating of Change in Scope of work is Placed st Annex -3 of this Contract.

In case promulgation of such change in Scope of work affects the initial ‘'scope of work as
per Article 3.2 and 3.3 and/ or additional scope of work as per Article 3.4.1, the cost and
time implications. due to such changes, shall also be taken in to consideration by both the

 Parties, while promulgating the change in Scope of work in accordance with Article 3.3.

O/
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Procurement of Material by the CONT&ACTQ_E

A list of items procured, indicating landed cost which includes cost of materials, freight,

. insurance, packing/forwarding, taxes, duties, clearing charges, etc. with yard handling
. charges of not exceeding 7.5% of the basic cost will be furnished along with the bill
raised by M/s : on the basis of third party invoice.

All material and items"procured by the contractor for scope of work, except where
specifically indicated that such items are customer supplied, are to conform to the
relevant approved and applicable specifications. ‘

Return of Unused Material - Al Ferrous scrap arising out of repaifs shall be the
property of CONTRACTOR. However, non-ferrous scrap/ equipment shall be the
- property of the CUSTOMER. ' : ' .

Sgbcontracting .

The ‘CONTRACTOR may subcontract any part of scope of work on mutual agreement Wlth
- the CUSTOMER, The CONTRACTOR can under no circumstances subcontract the

complete scope of work to a third party. The jobs on machinery and equipment listed in

"RFP-are to be undertaken through indicated OEM/PAC firm only. '

. The CONTRACTOR would be entirely responsible for quality/ standard and timely
- éxecution of the sub-contracted work. The CONTRACTOR is to draw a suitable Quality
Assurance (QA) Plan with the sub-contractor and a -copy of the same along with the
Record of inspection in accordance Wlth such QA Plan shall be submitted to the
CUSTOMER.

The supervision of work for the sub-contracted jobs is to be done by the CONTRACTOR.
The CONTRACTOR is not permitted to seek any extension of completion date citing delay
- on the part of sub-Contractors or re-work arising out of Sub-contracted work. '

‘Employment of Service Personnel. = The CONTRACTOR shall not employ any
service personnel-of the Indian Coast Guard or on his own take any assistance either
directly or indirectly from any of the workshops/ facmtles of the Indian Coast Guard in
the form of men or material for scope of work.

- ARTICLE 4 - C@NTRACT PRICE & TERMS OF PAYMENT

4, 1
41.1 .

CONTRACT PRICE
This is a fixed price .Contract for completion of Work spemﬁed in Article 3.2 and 3 3. The .

contract price is ¥ ' /- (Rupees only) exclusive

- of GST, applicable duties, growth of work (AWRF) & NA spares. A detailed breakdown - |

of the contract price , including GST (calculated as per the existing rate) is placed at Annex — 4
of this Contract. -The GST on NA Spares may vary from 5% to 28% depending on GST

- slab rates. However, the total expenditure on NA spares is not to exceed 20%. of

4.1.2

~ basie cost plus 18% GST thereon

Notwithstanding the pfov:smns Contained in Article 4.1, 1, the |:')‘r|ce is subject to revision upon’ -
mutual agreement, as and when scope of work is chenged as: ‘per Article 3.4, chenges in Tax.

~ Rate, etc.
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The CUSTOMER shall pay for any additional/ NA Spares prdcured by the CONTRACTOR for

Scope of Work based on mutual agreement. Payment shall be made under this Article on the
bill raised by the CONTRACTOR on the basis of Third Party invoice accompanied by list-of items
procured, indicating landed cost which includes cost of materials, freight, insurance together
with handling charges of 7.5% [not exceeding 7.5% (Seven point Five Percent) of the basic
cost of spares]. Advance on signing of contract up to 10% of cost of NA spares against bank
guarantee may be permitted. The remaining payment for spares would be made alongwith
stage payments during refit duration, on submrssron of proof of purchase order, matenal receipt

and inward mspectron

PAYMENT TERMS. The payment Terms for the Contract for each stage as mentioned below
shall be payable as derivative of the contract price (Stage Completion Certificate to be filled up

as per Annexure-5 wherever bills are raised in accordance with terms of payment).

Stage| Activity Definition : ' ‘Stage Payment
No ' o .

I | On signing of contract ‘against bank guarantee valid till | 10%

completion of the refit which however, can be returned -
in original on docking of the vessel. ‘

II | Ondry docking ) (a) If Stage I'claimed 10%
' ~ (b) If Stage I not claimed 20%
III |On completion of I* version of undocking and K 10%
completion of all underwater work as per main work
package including steel renewal, éxcept area under keel
blocks which shall be undertaken during ‘II" version
docking. :

IV | On completion of II"version of undocking.

(a) If Stage III claimed 10%
» (b) If Stage III not claimed | 20%
-V On satisfactory completion - of “harbor trials of major | 20%
‘machinery/equipment. '
VI | On satisfactory completion of refit and departure of the | 15%
ship from shipyard. '

VII. | Within 60 days of satrsfactory completlon of Refit. 15% plrus balance
cost of NA spares

& AWRF and minus
the cost of deleted
jobs - & incomplete
e - | work. '
VIII | Along with Stage VII payment against PBG* of equal | 10%
amount valid for 60 days after completion of guarantee
period OR on completion of all guarantee liabilities.

* Separate BG not required if PBG covers 60 days beyond the guarantee period.

Note:- (@)  All stage and final bill payments are to be vetted and cleared by COA

(b)  Advance on 5|gntng of .contract of up to 10% of cost of spares agamst Bank

Guarantee (valid for a period of 60.days beyond refit completion) may be permitted. The -

- ~remaining payment for spares would be made along with the stage payments during

‘refit duration, on submission of proof of purchase order, material receipt and inward
'|nspect|on Handling charges, if any are to be restricted to @ maximum of 7.5%.

(c) -+ Payment on account of GST may be paid with the same/ next stage payinent on

productlon of document or certificate or undertaking from ref" t yard w.r.t payment of

- G5T to Gol.
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4.4 BANK DETAILS of YARD
Beneficiary’s Name -

Account Name .
“Name of Bank -
Account No. | -
IFS Code : .

ARTICLE 5 - TAXES AND DUTIES

5.1.1 The Contract price indicated in Article 4.1 of this Contract is exclusive of all taxes, duties, levies
of Central / State authorities, as applicable at prevailing rates under the extant Government policy for
all Materials. and services procured by the CONTRACTOR for the Scope of Work. Any change in the
rates during the period of contract shall be paid extra at the time of invoicing. The same shall be
" reimbursed by the CUSTOMER to the CONTRACTOR at actuals on submission of documentary proof of
payment. The CUSTOMER reserves the right to deny any increase in taxes, dutles fevnes etc. if the
delivery period is extended beyond the perlod specified in Article 8.1.1.

5.1.2 Contract Operating Authorlty or an ICG representatlve shall issue the appropriate tax |
exemption/concession certificate(s) on behalf of the CUSTOMER, to avail tax exemption/ concession,

- for procurement of CG I|ab|I|ty spares/stores only, as per existing Government policies, rules and

- regulatlons in force.

52  “END USER" CERTIFICATE. Contract Operating Author!ty or an ICG representative shaII issue
the appropriate "End User Certificate” on behalf of the CUSTOMER for import of material and services,
wherever required by the- concerned manufacturer/supplier of equipment, material and
services/government agency, as per existing Government policies, rules and regulations in force,
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ARTICLE 6 - BANK GUARANTEE

6.1 (a) Format for Bank Guarantee for Advance payment (for claiming 10% (stage I
and/ or advance (10%).for NA spares on signing of contract as per format grven below) :-

FORMAT FOR ADVANCE BANK GUARANTEE
From :

Bank

To

The Commander

[for CSO (tech)] ‘
Headquarters Coast Guard Region (NW)

- Sir,

1. With reference to contract No. 3417/4 dated 2021 concluded between the
President of India, hereinafter referred to as ‘the Purchaser’ and M/s hereinafter

~ referred to as the "the contractor” for Short Refit (SR-6) of ICGS Meera Behn as detailed in the

. above contract which contract is hereinafter referred to as ‘the Said Contract’ and in consideration of
~ the Purchaser having agreed to make an advance payment in accordance with the terms of the Said
Contract to the said contractor, wethe - : . bank, hereinafter call
- ‘the Bank’ hereby irrevocably undertake and guarantee to you that if the Said Contractor would fail to
- develop and supply the stores in accordance with the terms of the Said Contract for any reason
whatsoever- or fail to perform the Said Contract in any respect or should whole or part of the said on
account payments at any time become repayable to you for any reason whatsoever, we shall, on
~demand and without demur pay to you all and any sum up to a maximum of Rs.

(Rupees. - only) paid as advance to the Said Contractor in accordance with the B

provrsmns contained in Clause - of the Said Contract.

2. - We further agree that the Purchaser shall be the sole judge as to whether the contractor has
~ failed to develop and deliver the stores in accordance with the terms of the Said Contract or has
-failed to perform the said contract in any respect or the whole or part of the advance payment made
to Contractor has become repayable to the Purchaser and to the extent and monetary consequences
. thereof by the Purchaser. ' '

3. We further hereby undertake to pay the amount due and payable under this Guarantee
without any demur merely on a demand from the Purchaser stating the amount claimed. Any such.
demand made on the Bank shall be conclusive and binding upon us as regards the amounts due and
pavable by us under this Guarantee and without demur. However, our liability under this Guarantee

" ghall be- restricted ‘to -an amount not exceeding Rs (Rupees
- ' only). :
-4, 'We further agree that the Guarantee herein contained shall remain in full force til satisfactory

completion of refit,. as certified by Purchaser/Customer. The Guarantee - ‘may however be
returned/dlscharged by the Purchaser/Customer in original in his sole dlscret|on on dockrng of the

ship/vessel.

5. . We further agree that any change in the constltutlon of the -Bank or the constrtutuon of the
~ contractor shall not dlscharge our liability hereunder. :
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. 6. . We further agree that the Purchaser shall have the fullest liberty without affecting in any way
our obligations hereunder with or without our consent or knowledge to vary any of the térms and
conditions of the Said Contract or to extend the time of development/delivery from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Purchaser against

- the contractor and either to forbear or enforce any of the terms and conditions relating to the Said
. Contract and we shall not be relieved from our liability by reason of any such variation or any

“indulgence or for bearance shown or any act or omission on the Purchaser or by any such matter or_
~thing whatsoever which under the law relatmg to sureties would but for this provision have the effect

of so relieving us.

7. We lastly undertake not to revoke the Guarantee during the currency of the above said
contract except with the prior consent of.the Purchaser in writing.

Yours faithfully,

for Bank
(Authorised Attorney)

Place :

Date :
Seal of the Bank

(b) - FORMAT OF INDEMNITY BOND FOR ADVANCE PAYMENT (For DPSU)

‘This deed made on this ........ '....day of ... by M/s

a company registered under
. The companies Act 1956 having its registered office at = - and acting through its corporate
office at (hereinafter referred to as the “contractor”).

2. - Whereas The Chief Staff Ofr“ icer (Tech), Headquarters Coast Guard Region (NW), Gandhmagar
acting on behalf of the President of India (hereinafter referred to as “Customer”) has placed a
Contract No __._ dated __ on the Contractor (herelnafter referred to as the ‘said contract).

3. And whereas, the Contractor has agreed to execute this Indemnity Bond to secure the
advance amount received on'the terms and conditions appearing hereinafter which shaII remain valid
till completlon of refit. .

4. Ttis hereby agreed and declared by the Contractor that:-

{a)  The Contractor shall duly and faithfully perform ltS obngatlon under the said contract
and comply with the conditions in the said contract. o

(b)- The ‘Contractor shall, in as much as with its control, refrain from such actions or
actions as may cause loss, injury, damage to the CUSTOMER.

{c) In the event of breach/default by the Contractor in complylng and in case the
breach/default is not remedied by the Contractor up .to period of the notification: of the.
breach/ default by the Customer, the Centractor shall indemnify Customer to the extent of Rs. -
_ s 2“(Ripees _ only) being 10% of the total financial implications of Rs.
(Rupees . .only) of any direct losses or damages suffered by Customer due to failure of

the Contractor. ' %-
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(d)  The Contractor shall be fully discharged of its obligations under this bond én meeting
its liability as per Para 4(c) above which shall be restricted to the limit as prowded at Para 4(c)

.above,

(e) - The Contractor shall not be liable for any breach/default arising out of force majeure

* situation or due to any default, action, inaction-or failure on the part of the Customer. The

said Contract. Contractor undertakes to effect payment within

5.

For

liability of the contractor under-this bond shall remain and in full force until the fulfiilment of
the obligations of the contractor under the said Contract.
() The Contractor hereby expressly, irrevocably, and unreservedly undertake and -
guarantee that in the event that the beneficiary submits a written demand to Contractor
stating that they have not performed according to the scope of work as per Article 3 of the
contract, Contractor will pay the customer on demand and without demur any sum upto
maximum amount of 10% of the total financial implications. The customer’s written demand

shall be conclusive evidence to Contractor that such repayment is due under the terms of the
days from receipt of

such written demand. 7
(g)  The amount of this Bond shall not be increased beyond 10% of the total financial

implications. Unless a.demand under this Bond is received by Contractor in writing on or
before the expiry date (unless this Bond is extended by the contractor), all rights under this

- Bond shall be forfeited and Contractor shall be discharged from the liabilities hereunder. This

Indemnity Bond for advance is personal to the customer and not a55|gned to a third party
without prior written permission.

‘This Indemnity Bond for advance péyment shall be governed by Indian Law.

Signature:

Name:

- Witness:
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ARTICLE7 - _ PERFORMANCE BOND[

71 (@) erformance Cum Warranl_:w[ Bank Guarantee (PWBG) format for
: anate[Pubhc refttmg f:rms) ‘

(PWBG as per format appended below is to be submitted within 30 days of sﬂgnmg of contract' as per
article 7.17 of DPM-09 (as amended). The PWBG is. to remain vaiid 60 days beyond the date of
completion of contractual obligation, including warrantee. No stage payment WI|| be cleared without

receipt of PWBG).

From: :
Bank

To,

The Commander

[for CSO (tech)]

Headquarters Coast Guard Reglon (NW)

~ Dear Sir,

- ‘Whereas you have entered into a contract No.3417/4 dated _- 2021 (heremafter referred -
to as the said Contract) with M/s hereinafter referred to as the Contractor for -
-undertaking SR-6 of ICGS Meera Behn and whereas the contractor has undertaken to produce a .
bank guarantee for ten percent (10 %) of total financial implications amounting to ¥ _
(Rupees only) to secure its obligations to the President of India. We the
: ___bank hereby expressly, .irrevocably and unreservedly undertake and guarantee as
principal obligors on behalf of the Contractor that, in the event that the President of India declares to
us that the refit- has not been executed according to the Contractual obligations under the
- -aforementioned contract, we will pay you, on demand and without demur, all and any sum up to a
maximum of T __ (Rupees .- only). Your written demand shall be conclusive
evidence to us that such repayment is due under the terms of the said contract. We undertake to
effect payment upon receipt of such written demand

2. We shall not be discharged or released from this undertaking and guarantee by any
arrangements, variations made between you and the Contractor, indulgence to the Contractor by
- you, or by any alterations in the obligations of the Contractor or by any forbearance whether asto’

payment, time. performance or otherW|se
3. -_ In no case shall the amount of this guarantee be increased.

4, This guarantee shall remain valid for 60 days beyond warrantee penod accordlng to the
' contractual obllgatlons under the said contract

5, - s_-.':a-‘unl,ess a demand or claim under thls_guarantee is made on us in writing- or on before the
aforesaid expiry date as provided in the above referred contract or unless this guarantee is extended

by g, all-your rights ‘under thss guarantee shall be forfelted and we shall be dlscharged from the

'Ilabliuties hereunder

6. Thls guarantee shall be a continuing guarantee ancl shaII not be dlscharged by and change in .
the conststutlon of the Bank or in the constitution of M/s e R
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(b)  Indemnity Bond Format (For DPSUs

This deed made on this ............ day of . by M/s ' , @ company registered under

- The companies Act 1956 having its registered ofF ceat _ - and acting through its corporate
office at. (hereinafter referred to as the “¢ontractor”). '

2.  Whereas The Chief Staff Officer (Tech), Headquarters Coast Guard Regron (NW), Gandhinagar
~acting -.on behalf of the President of India (hereinafter referred to as “Customer”) has placed a
- Contract No ~__dated on the Contractor (herelnarter referred to as the ‘said contract’)

3. And whereas, the Contractor has agreed to execute thIS Indemnity Bond for Performance-
cum-Warranty on the terms and conditions appeating hereinafter WhICh shall remain valid for 60 days
after completlon of guarantee penod : :

4. Ttis hereby agreed and declared by the Contractor that -

(a) The Contractor shall duly and farthfully perform its obligation under the sald contract

and comply with the conditions in the said contract. o _ ,
~ (b)" The Contractor shall, in as much as with its control, refrain from such actions or
- actions as may cause loss, injury, damage to the CUSTOMER.
(¢}  In the event of breach/default by the Contractor in complying and in case the
breach/default is not remedied by the Contractor up to period of the notification of the
breach/ default by the Customer, the Contractor shall indemnify the Customer to the extent of

- Rs. (Rupees _ . only) being 10% of the total financial implications of = Rs.

(Rupees _only) of any direct losses or: damages suffered by Customer due to

farfure of the Contractor.
(d)  The Contractor shall be fully dlscharged of its obligations under thrs bond on meeting
its liability as per Para 4(c) above which shall be restricted to the Ilmrt as provided at Para 4(c)

above.
(e) . The Contractor shall not be liable for any breach/default arising out of force majeure

situation or due to any default, action, inaction or failure on the part of the Customer. The

liability of the contractor-under this bond shall remain and in full force until the fulfliment of
the. obligations of the contractor under the said Contract.

() The Contractor hereby expressly, irrevocably, and unreservedly undertake and
guarantee that in the event that the beneficiary submits a written demand to. Contractor
stating that they have not performed according to the warranty obligations for the scope of

~ work as: per Article 3 of the contract, Contractor will pay the customer on demand and without -
demur-any sum up to maximum amount of 10% of the total financial implications. The.
customer’s written demand shall be conclusive evidence to Contractor that such repayment is

due under the terms of the said Contract.. Contractor undertakes to effect payment within
days from receipt of such written demand.
(g) ‘The amount of warranty/guarantee shall not be mcreased beyond 10% of the total
financial .implications. Unless a demand under this. warranty/guarantee is received by
.Contractor in writing on or before the explry date (unless this warranty/guarantee is extended
-by the contractor), all rights under this guarantee shall be forfeited and Contractor shall be
discharged from the liabilities hereunder. This warranty/guarantee is personal to-the customer
and not assigned to a thlrd party without ptior wntten permission. .
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5. °  This: Indemnity Bond for advance payment shall be governed by Indian Law.

For

Signature:

Name:

Witness:

I
_ Accepted (For and on behalf of President of India)
. Signature:

Name: ‘ .
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ARTICLES .-  DURATION OF THE DELIVERY .

8.1 Duration of Work

8.1.1 The CONTRACTOR shall complete his scope'of work specified in Article 3.2 in-90 days from
the effective date specified in Article 2.2. Delivery by the CONTRACTOR shall be treated as complete
. on satisfactory SATs and upon signing of Dellvery Acceptance Certn'~ cate OR complet|on of Scope of

Work and Trials. .

8.1.2 | The said duration of repair specified in Article 8.1.1 may be extended on mutual agreement
only, with the CUSTOMER shall accept the vessel/ asset without |mpoS|tlon of any sort of Penalty /
Reduction in Contract Price. -

'8 2 Incomplete Work

. 8.2.1 The CONTRACTOR and the CUSTOMER shall mutually agree on the quantum of incomplete
and unsatisfactory work. Cost of such incomplete work shall be withheld, except where such
incomplete work is not attributable to the CONTRACTOR. Payment thus withheld will be made on
- completion of such incomplete work, which should in any case be completed within 30 days of refit
~ duration. If such. work is. incomplete beyond 30 days of refit completion, the same shall be
“undertaken by the customier under.the Contractors risk and .cost. The CUSTOMER reserves the right
to levy LD as per Article 9 on such incomplete work. _ _

...8.2.2 The CONTRACTOR shall be paid for completion of work specified in Article 8.1.1 only on
~ satisfactory completion and trials.

ARTICLE 9 - LIQUIDATED DAMAGES

9.1  Thé CONTRACTOR shall be liable to pay to the CUSTOMER Liquidated Damages (LD), and not
by way of Penalty, a sum equivalent to 0.5% (zero point five percent) of the basic cost of the
contracti.e. T (Rupees only) for each week of delay beyond duration of
Work specified in Artlcle 8.1 up to the date of refit compfletion, subject to a maximum of 10% (Ten

percent) of the Contract Price of refit.

9.2 - The CONTRACTOR shall also be liable to pay to the CUSTOMER Liquidated Damages (LD),
and not by way of Penalty, a sum equivalent to 0.5% (zero point five percent) of the cost of
~ incomplete work beyond the date of refit completion for each week of delay and part thereof.

9.3 “The sum of total LD levied due to delay or part thereof, beyond duration of work specified in
article 8.1 levied on account of incomplete or dellnked work specn“ed in Artlcle 8.2 should not be
more than 10 % of the Contract Price. :

ARTICLE 10 - RISK AND EXPENSE

~ 10.1.  Should the repair or any part of repair thereof not” completed within the time or times
-specified- in the tonfract documents, or unable to repair and provide services, the CUSTOMER: shall
after granting CONTRACTOR 30 days to cure the breach, be at liberty, without prejudice to the right
{0 recover. liquidated damages as a remedy for breach of contract, to declare:the cantract as
canceﬁled either wholly or to the extent of such default. '

10.2  Should the repairs- or any - part of repalr thereof not perform in accordance wrth the
specifications/ parameters provided by the CONTRACTOR during the check proof tests to be done in
the CUSTOMER's country,-the CUSTOMER shall be at liberty, without prejudice to any other remedies
for b each of contract, to cancel the contract whally or to the extent of such default. _
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10.3 In case of a breach in repair that was not remedied within 30 days, the customer shall, having
given the right of first refusal to the CONTRACTOR be at liberty to get repair from any other source
as he thinks fit, other repairs of the same or similar description to make good such default at the
Contractors risk and cost.

10.4 Any excess of the purchase price, cost of manufacturer, or value of any repairs undertaken
from any other firms as the case may be over the contract pnce appropnate to such default or
bafance shall be received from the CONTRACTOR. :

- ARTICLE 11- QUALITY AND INSPECTION

- 111 uzlity Assurance & Quali Contro

“11.1.1 In order to assure the quality of repair/ refit and exercise effective control, the work. executed'
by the CONTRACTOR will be in accordance with CUSTOMERS |nspectlon schedule as. applicable
- followed by preliminary, stage and final inspection. The repair work will be undertaken as per
specified Standards and quality norms. Ensunng and malntarnrng quality -will be the responsibility
of the shlpyard/ Contractor. _

11.1.2 The CONTRACTOR shall submit a Quality Assurance Plan (QAP) as applrceble to.the scope of

“work for approval of the CUSTOMER. The approved QAP will form the ‘basis for inspection and
acceptance of work executed by the CONTRACTOR under thls contract.

11.2 Overseeing and Inspection
11.2.1 N,ecessary tests and inSpections of the contracted job shail -be carried out by COA/ or his

. nominated agency. The CONTRACTOR shall give notice to the above team reasonably in advance of

the date and place of such tests / inspections. COA shall also carry out joint receipt inspection of the
equipment and material procured by the CONTRACTOR / supplied by CUSTOMER. The CUSTOMER's
representative shall, during the repairs/ refits, invariably attend such tests and iinspections as per the

QA PIan/Quallty Inspectaon Schedule

11.2.2 Any non-conformity discovered by CUSTOMER'S Representative and intimated in wntlng co-
relating relevant documents where necessary, in repair or material or workmanship shall be corrected
by the CONTRACTOR at his cost, to the full satisfaction of Representative in accordance with the
relevant drawings and specifications.

- 11.2.3 During the repair- /refit of the ship, until the delivery thereof, the CUSTOMER’s representatives
“shall be given free and ready access to the Ship anid to any other place where related work is being
performed, or materials are being processed or stored, inciuding the yards, workshops, stores and
offices of the CONTRACTOR and premises of Subcontractors who are doing work or storing materials,
in connection with the repairs/refit of the ship. Notwithstanding any provisionin this Article or any
other Article in this Contract, the responsibility for the refit as per the scope of work vrdes Article 3.2,

33 and 3.4 shall rest with the CONTRACTOR.

ARTIGLE 12 - WARRANTY & WARRANTY BOND

12.1 The CONTRACTOR warrants that the repalrs/ref t carrled out under this. Contract conform to -
epecafscatlons vide SOR '

12.2 The CONTRACT OR shall give Six months guarantee for workmanshlp and material defects for
items repaired / overhauled and Twelve months guarantee for new installations (if any)
under the-¢ontract from the Contract Completion Date, The guarantee clatse will also be applicable

to the items repaired by the OEMs/ PAC firms/ sub-contractors of refitting yard. -‘Any: defects noticed -

during this'guarantee period due to defective / poor werkmanship or sub-standard-material shall be
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rectified free of cost by the CONTRACTOR or by the OEMs/ PAC t‘ rms/ sub-contractors under
' arrangements by the CONTRACT OR. '

12.3 If within the period of warranty, the repairs reported by the CUSTOMER to have failed to
perform as per the specifications, the CONTRACTOR shall either replace or rectify the same free of
charge, within One week of notification of such defect received by the CONTRACTOR provided that
the equipment are used and maintained by the CUSTOMER as per instructions contained in the-
Operating Manual. Record of the downtime would be maintained by user in logbook. Spares required -
for warranty repairs shall be provided free of cost by CONTRACTOR.

: 12 4 CONTRACTOR hereby warrants that necessary Service and repair backup, during the warranty
period of the repair, shall be provided by the CONTRACTOR at the CUSTOMER’s premlses at any

Indian port

12.5 - Notice for remedy/ rectification of defects during warranty perlod shall be in writing and
transmitted to each other by the fastest possible means. :

ARTICLE 13 - ZQENE_RAL TERMS AND QONDITIONS'

13.1 Sategz of Personnel: The CONTRACTOR is to ensure adequate safeguards for personnel
_ when employed on work where human risk of health/ |nJury is involved. _

13.2  First Aid: The CONTRACTOR is liable to prowde |mmed|ate first aid/ hospltallsatlon in case of
“accident/ sudden illness to personnel

13.3 Miscellaneous: Gas Free & Man Entry Certificates, Fire Sentries, Admlnlstratlve Support to
OEMs Pumplng -out Facilities & Removal of Debrls/ Waste Material shall be as per RFIC mlnutes

ARTICLE 14 - INDEMNITY & INSURANCE

i4.1 Indemmg The CONTRACTOR shall indemnify the CUSTOMER agalnst all clarms for death.or
injury caused to any person, whether workman or not, while engaged in any process connected with
the CONTRACTOR's work or for dues of any kind whatsoever, and the CUSTOMER shall not be bound
- to defend any claim brought under the Workmen's Compensation Act, 1923 or Payment of Wages Act
1936, or ‘any other statutory Act or Law.in force from time to time and applicable to the said work
unless the CONTRACTOR first deposit with the CUSTOMER a sum sufficient to cover any liability
WhICh CUSTOMER may have to incur in relatlon to such proceedlngs.

14.2 Insurance - Notappllcable

ARTICLE 15 - SECURITY

15.1 The CONTRACT: OR is bound by the Official Secrets Act 1923 and, in its connectlon any other

- statutory Act / Law / Amendment in force and the information given is to be. treated: as strictly

confidential .and is not to be disclosed to any person or persons not.concerned therein. The

CONTRACTOR shall be responsible to ensure that all persons employed by him in-the execution. of

- any 'work in connection-with this Contract are fully aware of the provisions of the- Of‘F cial Secrets Act
© 1923/ Law / Arnendrnent in force and have undertaken to comply with the arne -

152 The CONTRACT OR shaII ‘also ensure secrecy of design, construct|on equ1prnent and

. documentation and- shall carry out all or any instructions given by the CUSTOMER in this respect. -
* Should the CUSTOMER: desire to check up the security measures which have been provided, or will

be adopted to ach|eve securlty, the CONTRACT CR shaII proc!uce necessary eyldence to. establlsh the

same.
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15.3 In giving any information to the Sub-Contractors, the CONTRACTOR shall furnish to the Sub-
Contractors only such information as may be necessary for carrying: out the respective work
entrusted to them. '

15.4 The securlty of the men and material in the CONTRACTOR’s premises is the CONTRACT OR'S
responsibility.- ‘

"ARTICLE16 - FORCE MAJEURE

-16.1  Neither party shall bear responsibility for the complete or partial non performance of any of
its obligations (except for failure to pay any sum which has become due on account of receipt of
goods under the provisions of the present contract), if the non-performance results from such Force
Majeure circumstances as Flood, Fire, Earth Quake and other acts of God as well as War, Military
operation, ‘blockade, Acts or Actions of State Authorities or any other circumstances beyond the
parties control that have arisen after the conclusion of the present contract

16.2 In such circumstances the time stipulated for the performance of an obligation under the
present contract is extended correspondingly for the perrod of time of action of these circumstances

_ and their consequences

16.3 The party for which it becomes |mp055|b|e to meet obllgatlons under. th|s contract due to
Force Majeure conditions, is to. notify in written form the other party of the beginning and cessation
of the above circumstances |mmed|ately, but in any case not later than 10 (Ten) days from the

moment of their beginning.

“16.4  Certificate of a Chamber of Commerce (Commerce and Industry) or other competent authority
- or organization of the respective country shail be a sufficient proof of commencement and cessation

~of the above circumstances.

16.5 If the impossibility of complete or partial performance of an obligation lasts for more than 6
(six) months, either party hereto reserves the right to terminate the contract totally or partially upon
- giving prior written notice of 30 (thirty) days to the other party of the intention to terminate without
any liability other than rermbursement on the terms provided in the agreement for the goods

received.

~ARTICLE 17 - TERMINATION OF CONTRACT
17.1 The CUSTOMER shall have the right to terminate this Contract in part or in full in any

~of the followmg cases:-

17 1 1 If the: CONTRACTOR fails to complete the refit due to causes not attrlbutable to Force
'Majeure for.more than:01:(One) months after the contractual refit completron date

| .17 1.2 The CONTRACT OR is declared bankrupt or becomes insolvent.

17. 1 3 - If the CONTRACTOR fails to complete the refit due to causes attributable to Force
i :Ma]eure for more than srx months after the contractual refit completlon date

17.1.4 The CUSTOMER has noticed that the CONTRACTOR has utllised the services of any

Indlan/Forelgn agent rn gettmg this contract and pald any commission to suich individual/ -

company etc.
17. 1.5 As per demsron of the Arbltratlon Trlbunal
17 1 6 When CUSTOMER and CONTRACTOR mutually agree to terminate the co ‘1tract
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ARTICLE 18 -~ LAW

18.1 The Contract shall be considered and fade in accordance with the laws of the Republic of
- India. The contract shall be governed by and mterpreted in accordance with the Iaws of the Republic

of India.

ARTICLE 19 - ARBITRATION

19.1 FOR CPSEs/DPSUs In the event of any dispute or difference relating to the interpretation .
and application of the provisions of the contract, such dispute or difference shall be referred by either
party to the Permanent Arbitration Machinery set up in the Department of Public Enterprises and that
if the Department of Public Enterprises fails to settle the dispute, the same will be referred to the
Committee constituted by the Cabinet Secretariat.

' 19.2 For Indigenous Private Bidders

19.2.1 Al disputes or differences arising out .of or in connection with the present contract’
- including the one connected with the validity of the present contract or any part thereof, .
- should be settled by bilateral discussions.

.19.2.2 Any dlspute, drsagreement of questlon arising out of or relating to this contract or
relating to this constructions or' performance (except as to any matter the decision or

- determination whereof is provided for by these conditions), which cannot be settled amicably,
shall within sixty (60) days or such longer period may be mutually agreed upon, from the date

. on which either party informs the other in writing by a notice that such dispute, disagreement
or question exists, will be referred to a sole Arbitrator.

19,2.3 Within S|xty (60) days of the receipt of the said notice, an arbitrator shall be
nominated in writing by the authority agreed upon by the parties.

19.2.4 The sole Arbitrator shall have its seat in New Delhi or such other place in Indla as may
be mutually agreed to between the parties.’

19.2,5 The Arbitration proceedings shall be conducted under the Indian Arbitration and
conciliation Act, 1996 and award of such Arbitration Tribunal shall be enforceable in Indian

Courts only

19.2. 6 Each party shall bear its own cost of preparing and presenting its case. The cost of
arbitration including the fees and expenses shall be shared equalfy by the parties, unless
otherwise awarded by the sole arbitrator.

19.2.7 The parties shall continue to perform their respective obligations under this contract
during the pendency of the arbitration proceedings exceptiin so far as such obligations are the-
subject matter of the said arbitration proceedings.

(Note: In the event of the parties deciding to refer the dispute/s for adjudication to an Arbitral
Tribunal then one-arbitrator each will be appointed by each party-and the case will be referred to the
Indian Council of Arbitration (ICA) for nomination of the third arbitrator. The fees of the arbitrator
appointed by the parties ‘shall be borne by each party and the fees of the third arbitrator, if
appointed, shall be equally shared by the buyer and the contractor) :
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ARTICLE 20 - | . PENALTY FOR USE OF UNDUE INFLUENCE

20.1- The CONTRACTOR undertakes that he has not given, offered or promised to give, directly or
indirectly, any gift, consideration, reward, commission, fees, brokerage or inducement to any person
in service of the CUSTOMER or otherwise in procuring the Contracts or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of the present Contract or
any other Contract with the Government of India for showing or forbearing to show favor or disfavor
to any person in relation to the present Contract or any other Contract with the Government of India,
Any breach of the aforesaid undertaking by the CONTRACTOR or any one employed by him or acting
on his behalf (whether with or without the knowledge of the CONTRACTOR) or the commission of
any offers by the CONTRACTOR or anyone employed by him or acting on his behalf, as defined in
Chapter IX of the Indian Penal Code, 1860 or the Prevention of Corruption Act, 1986 or any other Act
enacted for the prevention of corruption shall entitfe the CUSTOMER to cancel the contract and all or
any other contracts with the CONTRACTOR and recover from the CONTRACTOR the amount of any
loss arising from such cancellation. A decision of the CUSTOMER or his nominee to the effect that a
breach of the undertaking had been committed shall be final and binding on the CONTRACTOR.
Giving or offering of any gift, bribe or inducement or any attempt at any such act on behalf of the
CONTRACTOR towards any officer/femployee of the CONTRACTOR or to any other person in a
- position to influence any officer/employee of the CUSTOMER for showing any favor in relation to this
or any other contract, shall render the CONTRACTOR to such liability/ penalty as the CUSTOMER may
deem proper, including. but not limited to termination of the contract, imposition of penal damages,
forfeiture of the Bank Guarantee and refund of the amounts paid by the CUSTOMER.

 ARTICLE21-  AGENTS/AGENCY COMMISSION

21.1 The CONTRACTOR confirms and declares to the CUSTOMER - that the CONTRACTOR has not
engaged any individual or firm, whether Indian or foreign whatsoever, to intercede, facilitate or in
any way to recommend to the Government of India or any of its functionaries, whether officially or
unofficially, to the award of the contract to the CONTRACTOR; nor has any amount been paid,
promised or intended to be paid to any such individual or firm in respect of any such intercession,
 facilitation or recommendation. The CONTRACTOR agrees that if it is established at any time to the
satisfaction of the CUSTOMER that the present declaration is in any way incorrect or if at a later
stage it is discovered by the CUSTOMER that the CONTRACTOR has engaged any such
- Individual/firm, and paid or intended to pay any amount, gift, reward, fees , commission or
consideration -to such person, party, firm or institution, whether before or after the signing of this.
contract, the CONTRACTOR will be liable to refund that amount to the CUSTOMER. The
CONTRACTOR will also be debarred from entering into any supply Contract with the Government of
India for a minimum period of five years. The CUSTOMER will also have a right to consider -
cancellation of the Contract either wholly or in-part, without any entitlement or compensation to the
CONTRACTOR who shall in such event be liable to refund all payments made by the CUSTOMER in
‘terms of . the:Contract-along with interest at the rate of 2% per annum above LIBOR rate. The
CUSTOMER will:also have the right to recover any such amount from any contracts concluded earlier
with the Government of India. '

ARTICLE 22 - NON BISCLOSURE GF CONTRACT DOCUMENTS

22.1 - Except with the written consent of the CUSTOMER/ CONTRACTOR, other party shall not
disclose the contract or-any. provision, specifi catlon plan, de5|gn pattern, sampie or information
thereof to any third party ‘ :
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ARTICLE 23 - NOTICES

23.1  Any notice required or permitted by this contract shall be written in English Lahguage and
may be delivered personally or sent by Fax, Telex, Cable or registered prepald mail/ airmail
addressed to the last known address of the party to whom it is sent. o

ARTICLE 24 - AMENDMENT§

24.1 . No provision of this Contract shall be changed or modified in any way (including this
provision) either in whole or'in part except by an instrument in writing made after the date of this
Contract and signed on behalf of both parties and which expressly states to amend this Contract.

ARTICLE 25 - oﬂces & COMMUNICATIONS

25.1 Address for notice /commumcatmn The Iegal addresses of the Partle for the purpose of
Notice/ Communication are as follows:-

(Legal Address of Customer)

The Commander ,

[for Chief Staff Officer (Tech)]
Headquarters,

Coast Guard Region (NW)
Sector-11, Udyog Bhavan
Post Box No. 09
Gandhinagar-382 010

{Legal Address of Contractor)
™ /s

. 25.2 Language. Any and all notices and communlcatlon in connectlon with this Contract shaII be
in English language. :

ARTICLE 26 - ~ INTERPRETATION

26.1  This Contract shall be governed by the laws of Republic of India.

26.2 In the event of any conflict or discrepancy between the provisions of any Article to this
Contract and any Annex thereof, the Article of this Contract shall prevail. ' ~

26.3 This Contract constitutes the entire agreement between the CUSTOMER and the
CONTRACT OR

26.4 Any amendment to th|s Contract and its Annexes shall be in writing and signed by both_ )
Partles o . _ L

26.5 In the event-of any conflict with respect to speciﬁ(;atioh/ dfawing/ existihg practices, the order
of precedence for acceptance would be as follows:- _

(a)  THE CUSTOMER APPROVED DRAWING
{(b)  SPECIFICATION VIDE SCHEDULE OF REQUIREMENTS -
(c)  THE CUSTOMER'S DECISION -

o

- ‘/"
26.6 The failure of either.Party to enforce any provnsmn of this Contract shail not be censlde& ) as
& waiver of such provision or the right of such Party thereafter to enforce the same.

o




ARTICLE 27 - SIGNATURE AND WITNESSING BY PARTIES

‘This Contract is signed on

day of the month of in the Year Two Thousand and

Twenty, in six (6) originals of the same wording, one (1) for the CUSTOMER and one (1) for the
CONTRACTOR. The Annexes listed in Table of annexures forming an mtegral part of this Contract are

s:gned under same circumstances.

FOR AND ON BEHALF OF
M/S ‘
THE CONTRACTOR

( )
CONTRACT OR’S REPRESENTATIVE

Dated

In the presence of

1.

Name

Designation

2.

2.

" Name

Designation -

ii.  Distribution:

FOR AND ON BEHALF OF

PRESIDENT OF INDIA
THE CUSTOMER
- \ )

CUSTOMER’S REPRESENTATIVE

Dated

In the presence of

1.

Name

Designation _

Name

Designation

Payment Authorlty/ Area Accounts Officer (N/CG), Porbandar (One Ink Signed Copy)

CGHQ/ PD (FM)
HQCGC(WS)/ DDG (Tech)
PCDA (Navy)

CGRHQ(W)/CSO(Tech)/CSO(Ref‘t)

CGRHQ(NW)/ CSO(Tech)
COA

CGDHQ-15

IFA - _

ICGS Meera Behn

M/s

(One Copy)
(One Copy) -
(One Copy) .
(One Copy)- if appllcab!e
*(One Ink Signed Copy)
(One Ink Signed Copy)
(One copy)
(One copy)
(One Ink Signed Copy)
- (One Ink Signed Copy)
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- ANNEX- 1
FORMAT OF CERTIFICATE OF ACCEPTANCE
CERTIFICATE OF ACCEPTANCE
1. CERTIFIED THAT THE M/S __ COMPLETED THE SHORT REFIT (SR-6) OF
~ ICGS MEERA BEHN AS PER THE SCOPE OF WORK ASSIGNED TO THEM AND HANDED OVER THE
SAME TO INDIAN COAST GUARD AT HOURS, ON' THIS DAY OF THE

‘MONTH _ IN THE YEAR TWO THOUSAND AND

2. THE LIST OF LIABILITIES AS ON DATE IS PLACED AT ANNEXURE TO THIS CERTIFICATE. |

REP OF _ | ~ COA/REP o
M/S L FOR AND ON BEHALF OF
e ' THE PRESIDENT OF INDIA
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- ANNEX- 2
SCOPE OF WORK
1.  The scope of work would be as per entrre reF t work package as f‘ nahzed during RFIC. The
mmutes of RFIC are enclosed :
2 ~ Complete item wise cost of entire reff t work package is enclosed.
3. The scope of work would also include all AWRFs raised and the supply of NA spares against

NACs, iif any, during the duration of Refit.
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- ANNEX- 3

FORMAT OF PROMULGATIO'N CHANGE IN SCOPE OF WORK/ AWRF

1CGS MEERA BEHN

"SLNO

DL NO

- MDL NO

REMARKS

'DESCRIPTION OF DEFECT

COA REMARKS
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: . ANNEX- 4

DETAILED BREAKDOWN OF CONTRACT PRICE
sl Descﬁption : ; o . | - Cost Quoted by '
' ' M/s (in%)

(a) - | General services (Yard services)
(s) Repair cost of total work package:
“Main Defect List

(i) | Hull
(i) | Engineering
~(iii) | Electrical
Supplementary Defect List
() | Hull _
(i) | Engineering
(iii) | Electrical

() Basic cost {contract price) (a)+(b) -

(d) Cost towards NA Spares (20% of basic cost of refit, mcIudmg

: | handling charges of 7.5%, to be paid at actual)

| (e) Growth of work (AWRF) (15 % of basic cost of refit) for repair
- .. [ and services. Payment on this account, including taxes to be

paid on actual basis based on certification by COA, on not:

- |.exceeding basis. .

(f) L . : Total (c+d+e)

(g) - ! GST 18% on (f) ' _ '

(h) Total cost of Refit (f+g)

- The F nancial |mpI|cat|on for ofﬂoadmg the refit rncludmg GST ‘Growth of Work’ and 'NA
Spares isRs. - - (Rupees only). Expendlture on NA Spares not to

exceed cost at Sl (d) + 18% i.e Rs. : (Rupees ___ only).
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ANNEX- 5

FORMAT OF CERTIFICATE OF COMPLETION OF DEFECT

WORK COMPLETION CERTIFICATE _

CERTIFICATE No. ... /CC/ DT

The under mentioned stage/éctiv_ity/Defect Serial as per payment terms have been Completed

DESCRIPTION OF ACTIVITY /STAGE/DEFECT LIST SERIAL:

FIRM/ SHIPYARD REP SHIP'S REP (CO/COA)
SIGNATURE R |

NAME

DESIGNATION /
RANK

DEPT./
ORGANISATION
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Enciosure III of RFP of RHQ (NW) letter
3417/4 dated 2 |Feb 21

[Refer to para 3 (c) of RFP] -
FORMAT[GUIDELINES FOR PREPARATION OF TECHNICAL BID ,

Name oftheShip ~ = :  ICGS Meera Behn
Type of Refit : Short Refit (SR-6)
Duration of Refit 90 days

Validity ' -: 180 days

“The Technical Bid should contain the following information and details so as to enable o

. CGRHQ(NW) to assess the understanding, technical capabmty and |nfrastructure/resources of
the ship repair yard to undertake the refit: -

- (a) rIndica_te‘ acceptance of -'the ehtire scope of - work (or) Indicate
- acceptance of the entire scope of work except _ - {Indicate specific
| JObS not being undertaken as a Dewatlon List). :

:,(b) = Indicate acceptance of the QAP/QIS lndlcated in SOR (or) Indicate
acceptance of the QAP/QIS indicated in SOR (Indicate specific
provisions not-being undertaken as a Deviation List) {or) Forward a QAP/QIS]

-~ for con5|derat|on of Technical Evaluat|on Comm|tl:ee

(c) - Indicate .acceptance of Payment terms as 1nd1cated in para 13 of the
RFP.

('d) N Indicate acceptance of Standard Conditions of Contract (SCOC) as
envisaged in DPM 2009 and other terms and conditions given in the RFP/RFIC.

.(e) Indicate acceptance of ehti_re scope of work and acceptanee of carrying
out the entire work package in Gujarat/Maharashtra/ Goa Coast of India only.

() . In the event that shipyard/ refit yard do not have its own infrastructure
including workshop facility at the place of refit, it should have a “Memorandum
- of Understanding” (MoU) with a local firm which owns at least a workshop .
facility befitting the refit of a ship. The shipyard/ refit yard should be a licensee
or have:a MolU/ agreement with a Port/ PSU/ private refit yard (ICG registered)
in whose dock the ship is going to be docked as part of refit. The proof for both
the facilities (workshop and dock) is to be attached alongwith the technical bid
so-as to ascertain the technical qualification of the yard. The refit including
docking of the ship shall be undertaken at one location. .

{*)} Indlcate item ste quote for each defect serlals of the entire work
package (Huil, Engineering, Electrical) is submitted separately along with the
rcommerual bid.

~(h) ‘Specify avallablllty of suutable accemmodatlon with. wash room /tc)llet_
~ . ~within @ reasonable distance (less than 10 Kms) from the ship as per laid down
scalein yard service for ship’s crew as and when ship'becomes uninhabitable,

_
>
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()  Indicate adequate & safe berthing facii-ity alongside (Berthing alongside
pontoon/floating dock etc not acceptable) and yard services conducive for
undertakmg refit activities of ship. : :

(k)  Indicate EMD submitted or else details of registration (copy of certlﬂcate
to be attached). '

6. It is further stated that the work package for Short Refit (SR-6) of ICGS Meera Behn
- as per main defect list and supplementary defect list-as finalized during Request for

- Information Conference at CGRHQ(NW), Gandhinagar on 10 Dec 20 is understood and
acceptable. Minutes of Request for Information conference are also understood and

acceptable.

7. All the terms & conditions and work package as per RFP are also understood and
acceptable to us. It is also understood that wherever any difference occurs between RFIC
~minutes and RFP, provisions of RFP (prepared as per DPM-09 guidelines) will take
precedence ' . ,

-8. . Do shipyard has in'frastructure at place of refit - Yes/No/i'VIoU- 7
(i) Type of infrastructure | - Workshop/. Dry dock/ Admin office.
(ify - Dry-dock facility - Owned/MoU-agreement with

Port/PSU/ Pvt. Shipyard

- Note: If shipyard do not have own facility at place of refit copy of MoU for offi ce/workshop
be enciosed Dry-dock . agreement with Port/PSU/Pvt.- Shipyard be - enclosed. (dry-dock
g agreement with 3 party riot acceptable ) _

9. . Has shipyard undertaking reflt or part|C|pated in tender eanIry (RFP) of other CG
ShIpS -Yes/No -

If YES following details be prowded -

() Shipyard declared L-1 for - {Name of CG ships)
- (ii)  Shipyard signed contract for ' ‘ {(Name of CG ships) and

fikely date of commencement of refit. : o
(iiiy  Shipyard undertaking refits for ' (Name of CG ships), its

-~ commencement date and completion date.

-Signature
~ Name
Designation :
- Date
S o Place
‘Note: 1. Techmcal Bid should be sealed.
- 2. Only ink signed technical bid is valid.
3. Person attendlng opening of technical bid must be authonzed by firm.

by
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Enclosure IV of RFP of CGRHQ (NW) letter-
3417 /4 dated | Feb 21

" [Refer to para 3 (d) of RFP]

GUIDELINES FOR PREPARATION OF COMMERCIAL BID

FOR SHORT REFIT (SR-6) OF ICGS MEERA BEHN

1. The format for pifeparation of Commiercial Bid is placed at Encl-V- of RFP tc‘>‘ be filled in
all respects. No column is to be left blank. Taxes and duties are not to be indicated
as ABSORBED, but are to be clearly indicated in price or nil as applicable.

2. . Cost of yard materials such as steel plates, weld consumables, general nature, cables, -
pipes and tubes should be indicated separately. Whereas, Ferrous scrap shall be the property

of the Contractor, nonferrous items and unused spares shall be the property of the
customer. The cost of Ferrous material indicated in the bid should therefore be inclusive of

discount for scrap value
3. ‘ Each page is to be authentlcated (S|gned) by the bidder.
4. Page numbering is must to identify/Iocate misSing/misplaced pages.

5. Bid Vahdn;y The commermal bid is to be valfd 180 days from the date of opemng of
Technical bid. , .

-0, Bidders is to clearly mentlon all elements of taxes/Duties as apphcable as prevalllng
rates under the extant Govt Pol|cy
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Enclosure V of REP of RHO (NW) letter
- 3417/4 dated ¢! Feb 21 '

[Refer to para 3 (e) of RFP]

FORMAT OF COMMERCIAL BID FOR SHORT REFIT (SR-6) OF ICGS MEERA BEHN

DA wWN

Name of the ship : ICGS Meera Behn
Type of Refit , : Short Refit (SR-6)
Duration of Refit = 90 days
Validity : 180 days :
Our offer for complete work package for Short Refit (SR 6) of ICGS Meera Behn as
per the RFP is as below _
(a) COST OF YARD SERVICES - Amount
_ - (InRs.)

(b) COST OF MAIN DEFECT LIST ' Amount

‘ (In Rs.)

(|) | Hull work package -
(i)  Engineering work package - -
(i)  Electrical work package-

() COST OF SUPPLEMENTARY DEFECT LIST Amount
' . ' -(InRs.)

() Hull work package - | Nl
(iiy  Engineering work package -
(iii)  Electrical work package-

(d)  Applicable Taxes*/Duties - |

TOTAL (In figures) -

(In Words) -

Signature

Name

Designation
- Date

Place

*Note: 1. Quote should be sealed.
“2.-Only ink signed commercial bid is valld ‘ :
3.-Person attending opening of commercial bid, must be authorrzod by firm.
- 4, Each pageis to be numbered and authenticated (signed) by the Bidder,

by
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5. Bidders is to clearly mention ali elements of Taxes/Dutles as apphcable at prevailing
rates under the extant Govt policy. Taxes/Duties are not to be indicated as absorbed,
- but are to be clearly indicated in amount or exempted as applicable. The duty
exemption certificates for yard liability spares/stores/materlaI/palnt will not be issued
by ICG.

6. Bid Validity. The period to commercial bid is to be valld 180 days from the date of

opening of Technical Bid.
7. Bidder is to also enclose itemwise cost for each defect serial of the entire work

package (Hull, Engineering, Electrical) is to be submitted separately along with the
commercial bid. (para 12 of RFP refers),







